



COMMERCIAL QUOTATION · 25 SEPTEMBER 2026

Full Odoo Implementation for Qaf Coffee Roasters

One Odoo system running the roastery, cafés, wholesale, franchise and the online store — replacing Salla and manual processes with true cost per cup, live stock, profit per branch, and ZATCA-compliant invoices.

Roastery & Manufacturing

POS × 10 Branches

Wholesale B2B

Franchise Royalty Billing

Native Odoo Website

ZATCA Phase 2



OFFICIAL ODOO PARTNERSHIP

Delivered by a Certified Odoo Silver Partner

Code-ox Technologies holds official Odoo Silver Partner status — authorised to sell, implement, configure and support Odoo ERP deployments, with direct access to Odoo's partner support channels.

Official Partner

Certified Team

THIS QUOTATION COVERS

10

ERP Modules

10

Café Branches

36

Existing Odoo Users

1

System, Bean to Books

QUOTATION NO.

CX-QAF-2026-01

DATE

25 September 2026

CURRENCY

SAR (Saudi Riyal)

PREPARED BY

**Code-ox
Technologies**

OVERVIEW

Executive Summary

Code-ox Technologies is pleased to submit this commercial quotation for a full Odoo implementation for Qaf Coffee Roasters — one live system running the roastery, ~10 café branches, wholesale, franchise and the online store, replacing your partly configured Odoo demo and Salla site. Scope, delivery phases and full pricing follow.

Prepared For

Qaf Coffee Roasters
Al Khobar, Kingdom of Saudi
Arabia

Prepared By

Code-ox Technologies
raghib@code-ox.com
+966 56 176 5707

Quotation Details

No: CX-QAF-2026-01
Date: 25 September 2026
Currency: SAR (Saudi Riyal)

WHAT WE WILL DELIVER

**Roastery in Odoo**

Bill of materials for green → roasted → packed, with yield and lot tracking.

**POS Across Every Branch**

~10 cafés on Odoo POS, drink recipes deducting stock per cup.

**Native Odoo Website**

qafcoffee.com rebuilt on Odoo eCommerce, migrated off Salla.

**Wholesale & Franchise**

B2B customer portal, plus 9% royalty billing for franchisees.

**ZATCA Phase 2**

Compliant e-invoicing live on every POS and the website from day one.

**HR & Saudi Payroll**

Shift planning, attendance, GOSI and WPS/Mudad payroll runs.

OUR COMMITMENT

Code-ox configures Odoo around how Qaf's roastery, counters and warehouse actually run — not a generic template. Every item in this proposal is scoped against your current Odoo instance and Salla site, verified directly.

1

SCOPE OF WORK

Every Module, One Odoo Instance

Every item below runs on your existing Odoo 19 instance. Items marked **(new)** aren't installed on the demo today.

- 01 Company, Users & Security
- 02 Purchase (new)
- 03 Manufacturing — Roastery (new)
- 04 Inventory & Warehouses
- 05 Point of Sale — Cafés
- 06 Sales & Wholesale B2B
- 07 Franchise Management
- 08 Accounting & Finance
- 09 HR & Payroll (new)
- 10 Loyalty & Marketing
- 11 Website — Design & Build
- 12 Website — Pages (~12)
- 13 Website — Shop & Catalogue
- 14 Website — Checkout & Payments
- 15 Website — Shipping
- 16 Website — Customer Features
- 17 Migration from Salla
- 18 SEO, Tracking & Launch
- 19 Website Housekeeping

ALSO INCLUDED

ZATCA Phase 2 e-invoicing (simplified B2C + cleared B2B, bilingual receipts with QR) · **Integrations** for payment gateway (Mada/Visa/Apple Pay), Tabby/Tamara, POS card terminals, and couriers SPL/SMSA/DHL/RedBox (SPL reused from an existing Code-ox integration) · **Data migration** — full catalogue, BOMs, customers, opening stock and balances from Salla and your current setup. Custom modules move to Odoo.sh hosting; Odoo Online doesn't support them.

DELIVERY PLAN

Project Timeline

Seven phases, delivered in sequence so Qaf can review and sign off at each stage. Durations are set during Discovery, once branch list, data readiness and team availability are confirmed — see the note below.



#	STAGE	DURATION
00	Discovery & Design Workshops to confirm branch list, processes and fulfillment rules.	TBD
01	Foundation & Finance Odoo.sh migration off the trial database, company setup, accounting, ZATCA Phase 2.	TBD
02	Roastery & Inventory Purchase, landed costs, roasting/packing BOMs, warehouses.	TBD
03	Café POS Rollout All ~10 branches live, menu rebuild, terminals, receipts.	TBD
04	Website & eCommerce Storefront rebuilt on Odoo, migrated off Salla.	TBD
05	Wholesale & Franchise B2B portal, franchise ordering, royalty billing.	TBD
06	HR & Payroll Employees, shifts, attendance, KSA payroll live.	TBD

Phases may overlap where dependencies allow; per-phase durations are confirmed in the Statement of Work after Discovery.

HOW WE'LL SET THE SCHEDULE

Week-by-week dates for each phase are finalized during Discovery, once we've confirmed your branch list, data readiness, and team availability for training and sign-off. That schedule becomes part of the Statement of Work issued after this quotation is signed. Payment milestones for each phase are set out separately on the Investment page.

FINANCIALS

Investment & Payment Schedule

DELIVERABLE	CATEGORY	AMOUNT (SAR)
FULL ODOO IMPLEMENTATION		
Company, Users & Security Setup	Development	Included
Purchase, Roastery Manufacturing & Inventory	Development	Included
Point of Sale — All Café Branches	Development	Included
Website & eCommerce — Native Odoo	Development	Included
Wholesale B2B Portal & Franchise Management	Development	Included
Accounting, Finance & ZATCA Phase 2	Integration	Included
HR & Saudi Payroll	Development	Included
Payment Gateway & Courier Integration	Integration	Included
Data Migration & Production Cutover	Integration	Included
Training, UAT Support & Go-Live	QA & Launch	Included
Project Total		70,000
Total Investment	Exclusive of VAT	SAR 70,000

MILESTONE	TRIGGER	AMOUNT (SAR)
Advance (30%)	Upon sign-off and commencement	21,000
Milestone 1 (30%)	Foundation, roastery/inventory & POS live	21,000
Milestone 2 (20%)	Website live; wholesale & franchise portal live	14,000
Final (20%)	HR/payroll live, UAT complete, full go-live	14,000
Project Total		70,000

* All amounts are exclusive of VAT. VAT (15%) will be added to each invoice as per KSA regulations.

TERMS & CONDITIONS

General Terms

- **Scope of Work:** Covers the modules and tasks listed on page 3. Features outside that scope require a separate written agreement and may incur additional charges.
- **Client Responsibilities:** Qaf names one project owner who approves each phase within 5 working days, and provides product lists, recipes, yields, supplier lists, opening balances, and Salla/ZATCA credentials in our templates.
- **Third-Party Costs:** Odoo per-user licence, domain, SSL, payment gateway, courier and SMS/notification costs are not included and are Qaf's responsibility.
- **Intellectual Property:** Upon full payment, all custom code and configuration become Qaf's exclusive property. Odoo platform code remains subject to its own licence.
- **Revisions & Warranty:** Up to two (2) revision rounds per phase. 30 days of complimentary bug-fix warranty post go-live; extended retainers available on request.
- **Confidentiality & Law:** Both parties keep this proposal confidential. Governed by the laws of the Kingdom of Saudi Arabia. Valid for **30 days** from issuance.



ASSUMPTIONS & EXCLUSIONS

Key Project Assumptions

- ☐ Migrating off the current Odoo.sh trial database (auto-deletes 17 October 2026) to a permanent production instance is included and is a hard dependency for go-live.
- ☐ Qaf holds active accounts with SPL, SMSA, DHL and RedBox with API access; account setup itself is not included. Domain and hosting are client-provided.
- ☐ Bonat loyalty integration and thebasebev.com are **not included** in this price — scoped and quoted separately if wanted.
- ☐ This scope was built from the live demo and a backend review, and will be re-verified once fresh Odoo backend credentials are confirmed.

AUTHORIZATION

Acceptance & Authorization

By signing below, both parties confirm acceptance of the scope, price and payment schedule, and authorize commencement of the project. A formal Statement of Work will follow the signed quotation and advance payment.

AUTHORIZATION SIGNATURES · RETURN SIGNED COPY TO RAGHIB@CODE-OX.COM

FOR & ON BEHALF OF CODE-OX TECHNOLOGIES

AUTHORIZED SIGNATORY

NAME & TITLE

DATE

FOR & ON BEHALF OF QAF COFFEE ROASTERS

AUTHORIZED SIGNATORY

NAME & TITLE

DATE

QUESTIONS? GET IN TOUCH

Raghib Ali Rafeeqe — Code-ox Technologies

raghib@code-ox.com · +966 56 176 5707 · code-ox.com

Odoo Silver Partner · Kingdom of Saudi Arabia

CODE OX

CODE OX | Code-ox Technologies · raghib@code-ox.com · +966 56 176 5707 | Odoo Silver Partner

Page 7