

MASTER SERVICES AGREEMENT

Services Agreement

jethur.com revamp · SEO retainer · LinkedIn marketing

SERVICE PROVIDER

Code-OX Technologies LLP

UAQ Business Centre, Westhill
Kozhikode, Kerala, India — 673005
mail@code-ox.com · www.code-ox.com

CLIENT

Jethur

Al-Rabwa Dist., Riyadh
Saudi Arabia
www.jethur.com

EFFECTIVE DATE

1 July 2026

ONE-TIME BUILD

USD 1,600

Website Services · Schedule A

MONTHLY SERVICES

USD 1,050 / mo

SEO + LinkedIn · Schedules B & C

01 · PREAMBLE

Recitals & Parties

This Services Agreement (the "**Agreement**") is entered into as of **1 July 2026** (the "**Effective Date**") by and between:

Code-OX Technologies LLP, a limited liability partnership duly registered and incorporated under the laws of India, having its registered office at UAQ Business Centre, Westhill, Kozhikode, Kerala — 673005, India (hereinafter referred to as the "**Service Provider**" or "**Code-OX**"); and

Jethur, a company having its principal place of business at Al-Rabwa Dist., Riyadh, Saudi Arabia (hereinafter referred to as the "**Client**" or "**Jethur**").

Code-OX and Jethur are each referred to herein individually as a "**Party**" and collectively as the "**Parties**".

WHEREAS, Jethur operates a Governance, Risk & Compliance (GRC) platform and is desirous of (i) revamping its corporate website **jethur.com**, (ii) establishing an organic search presence through ongoing search-engine-optimisation, and (iii) building a B2B pipeline and brand presence on LinkedIn; and

WHEREAS, Code-OX is engaged in the business of software design, web application development, digital marketing and AI-driven digital products, and has presented the Website Revamp Proposal, the SEO Retainer Proposal and the LinkedIn Marketing Proposal, each of which has been accepted by Jethur as the basis for this Agreement;

NOW, THEREFORE, in consideration of the mutual covenants set out herein, the Parties agree as follows.

02 · DEFINITIONS

Defined Terms

2.1 SERVICES

"**Services**" means, collectively, the Website Services (Schedule A), the SEO Services (Schedule B) and the LinkedIn Services (Schedule C) to be performed by Code-OX under this Agreement.

2.2 WEBSITE SERVICES

"**Website Services**" means the website design, development, custom CMS build, deployment and related professional services described in Schedule A.

2.3 SEO SERVICES

"**SEO Services**" means the search-engine-optimisation retainer services described in Schedule B, including on-page integration during the website revamp and ongoing monthly SEO management thereafter.

2.4 LINKEDIN SERVICES

"**LinkedIn Services**" means the LinkedIn page management, content production, community engagement and outreach services described in Schedule C.

2.5 DELIVERABLES

"**Deliverables**" means the Figma design files, source code, custom CMS, configuration scripts, documentation, deployed website, monthly SEO and LinkedIn reports, content assets, and any other tangible work product produced by Code-OX in the performance of the Services.

2.6 PROJECT FEE & SERVICE FEES

"**Project Fee**" means the one-time fixed fee for the Website Services as set out in Schedule D. "**Service Fees**" means the recurring monthly fees for SEO Services and LinkedIn Services as set out in Schedule D.

2.7 INITIAL TERM & RENEWAL PERIOD

"**Initial Term**" means the period of six (6) consecutive calendar months from the Effective Date during which Jethur commits to the SEO Services and LinkedIn Services. "**Renewal Period**" means any continuing month-to-month engagement following the Initial Term, as further described in Section 9.

03 · SCHEDULE A

Website Services — Scope of Work

Code-OX shall design, build and deliver the revamped **jethur.com** website as a one-time, fixed-scope build, comprising the following workstreams:

3.1 DISCOVERY & STRATEGY

- Stakeholder alignment session to confirm sitemap, messaging hierarchy and content priorities
- Audit of the existing WordPress site — content inventory and SEO baseline
- Information architecture — revised sitemap and page hierarchy
- Redirect plan for all existing URLs to preserve SEO equity

3.2 UX & VISUAL DESIGN (FIGMA)

- Design system — typography, colour palette, spacing and component library
- Low-fidelity wireframes for all key page templates
- High-fidelity, production-ready UI designs across Desktop, Tablet and Mobile breakpoints
- Interactive Figma prototype for stakeholder review and sign-off
- Accessibility review aligned with WCAG 2.1 AA standards

3.3 FRONTEND DEVELOPMENT — NEXT.JS 16

- Build on Next.js 16 (App Router), TypeScript and Tailwind CSS
- Reusable, component-driven architecture with Framer Motion page transitions
- Full on-page SEO implementation — meta tags, structured data (JSON-LD), Open Graph, sitemap.xml, robots.txt
- Security headers — CSP, HSTS, X-Frame-Options, Referrer-Policy
- Contact & demo-request forms with spam protection (reCAPTCHA v3 or Cloudflare Turnstile)
- Analytics integration — GA4 or a privacy-first equivalent
- Performance optimisation targeting Lighthouse 90+ across primary pages

3.4 CUSTOM CMS (BUILT WITHIN NEXT.JS)

- Custom admin panel built directly within the Next.js application — no external CMS subscription
- Blog/Insights module — rich-text editor, images, tags, publishing workflow
- Custom block-based page builder for the Jethur marketing team
- Management modules for team profiles, case studies, regulatory landing pages and newsroom
- User roles & permissions (Editor, Publisher, Admin)
- Media asset management with image upload and optimisation
- RTL-ready architecture to support future Arabic language content

3.5 QA, LAUNCH & HANDOVER

- Cross-browser QA — Chrome, Safari, Firefox and Edge
- Responsive QA across Desktop, Tablet and Mobile breakpoints
- Migration of existing approved content from WordPress into the custom CMS
- One (1) recorded CMS training session of up to two (2) hours for the Jethur content team
- DNS cutover and deployment to production at the Go-Live Date
- Technical handover documentation covering codebase, CMS and deployment

Reference: The detailed scope reflects the Website Revamp Proposal previously shared by Code-OX (ref: *jethur/website.html*, April 2026), which is incorporated into this Agreement by reference. In the event of conflict between the proposal and this Agreement, this Agreement shall prevail.

04 · SCHEDULE B

SEO Services — Scope of Work

Code-OX shall provide search-engine-optimisation services to grow Jethur's organic visibility and qualified-traffic share for GRC-related queries in Jethur's target geographies. The SEO Services consist of an integration phase delivered alongside the website revamp, and an ongoing monthly retainer thereafter.

4.1 PHASE 01 — REVAMP INTEGRATION (ONE-TIME, INCLUDED IN RETAINER)

Delivered concurrently with Schedule A, included within the monthly retainer at no separate setup cost:

- Keyword research and topic-cluster mapping — target intent, search volume, difficulty and commercial value
- Information-architecture and URL-structure recommendations for SEO equity
- On-page implementation across all new pages — page titles, meta descriptions, H-hierarchy, internal-link patterns
- Structured-data and schema implementation (Organization, Product, Article, FAQ, BreadcrumbList JSON-LD)
- Technical SEO setup — sitemap.xml, robots.txt, canonical tags, Open Graph and Twitter Card metadata
- Redirect plan from the legacy WordPress URLs to preserve SEO equity and avoid 404s
- Content briefs for cornerstone pages — About, Solutions, product/category pages, key blog pillars
- Baseline analytics setup — Google Search Console, GA4 configuration, conversion event tracking

4.2 PHASE 02 — ONGOING MONTHLY RETAINER

Beginning the calendar month of the Effective Date and continuing each month thereafter, Code-OX shall deliver:

- **Blog publishing cadence** — minimum two (2) optimised long-form articles per month targeting high-intent GRC keywords (compliance frameworks, regulatory updates, GRC tooling)
- **Content expansion and refresh** — ongoing optimisation of existing pages (About, Solutions, product pages) for keyword relevance and conversion
- **Technical SEO health monitoring** — crawl errors, schema validity, Core Web Vitals, broken links, redirect hygiene
- **Keyword rank tracking** — weekly position monitoring across the target keyword set
- **Backlink monitoring and light outreach** — quality of incoming links, disavow of toxic links, targeted outreach for relevant placements
- **Monthly performance report** — rankings, organic traffic, impressions, click-through rate, key wins, issues, and the prioritised plan for the following month

4.3 SEO SERVICE LEVELS

- Blog publishing — 2 articles per month, drafts shared 5 business days before publication for Jethur approval
- Monthly report — delivered by the 5th business day of the following calendar month
- Critical technical issues (indexing loss, robots.txt misconfiguration, security flags) — acknowledged within 1 business day and remediated within 5 business days
- Reasonable email support during Indian Standard Time business hours

Outcome expectations: SEO is a compounding asset, not a switch. Code-OX commits to the deliverables and cadence above. Ranking and traffic outcomes depend on content resonance, market conditions and Google's algorithm changes and are not guaranteed.

Reference: The SEO scope reflects the SEO Retainer Proposal (ref: [jethur/seo-proposal.html](#)), which is incorporated into this Agreement by reference.

05 • SCHEDULE C

LinkedIn Services — Scope of Work

Code-OX shall provide ongoing LinkedIn marketing services to grow Jethur's brand presence and pipeline among GRC decision-makers (CISOs, compliance officers, GRC analysts) in Jethur's target markets. The LinkedIn Services consist of two service streams that may be taken together or — by written change request — individually:

5.1 SERVICE C-01 — PAGE MANAGEMENT & CONTENT (USD 300/MONTH)

Full LinkedIn company-page management and content production:

- **Profile optimisation** — Jethur company page banner, About section, tagline, hashtags and CTA links optimised for the GRC audience
- **12 posts per month** across six content pillars — regulatory commentary, customer stories, product education, thought leadership, team culture, and industry news
- **Mixed formats** — single-image posts, carousels, short video scripts (where Jethur provides recording resources), and text-only thought-leadership posts
- **Community engagement** — daily comment responses, reactions to industry conversations, and engagement on Jethur's targeted ICP profiles
- **Monthly content calendar** — pre-approved 30 days in advance, adjusted in-month for regulatory news and product milestones
- **Monthly performance report** — follower growth, post engagement, profile views, top-performing content

5.2 SERVICE C-02 — OUTREACH & LEAD GENERATION (USD 350/MONTH)

ICP-targeted outbound prospecting on LinkedIn:

- **Prospect identification** — Sales-Navigator-style filters using Jethur's defined ICP (seniority, industry, geography, company size)
- **150+ personalised connection requests per month** with custom intro notes tailored to the recipient's role and industry
- **Multi-touch follow-up sequences** for accepted connections — soft introduction, value share, qualification, and hand-off to Jethur's sales team where qualified
- **Qualified-lead tracking** — leads tagged, scored and handed off to Jethur via shared tracker
- **Weekly outreach report** — connection acceptance rate, reply rate, qualified-lead count and pipeline summary

5.3 LINKEDIN SERVICE LEVELS

- Monthly content calendar shared with Jethur by the 25th of the preceding month for approval
- Outreach sequences begin within 5 business days of the Effective Date once ICP definition is signed off
- Monthly performance report delivered by the 5th business day of the following calendar month
- Reasonable email support during Indian Standard Time business hours

Outcome expectations: 12 posts published and 150+ outreach actions per month are committed deliverables. Follower growth, lead volume and pipeline outcomes compound over time and depend on audience resonance, content quality, and market conditions — and are not guaranteed.

Reference: The LinkedIn scope reflects the LinkedIn Marketing Proposal (ref: [jethur/linkedin-marketing.html](https://jethur.com/linkedin-marketing.html)), which is incorporated into this Agreement by reference.

06 · EXCLUSIONS & CLIENT RESPONSIBILITIES

What's Outside Scope & What Jethur Provides

6.1 OUT OF SCOPE — AVAILABLE SEPARATELY

The following sit outside the scope of this Agreement and may be picked up under a separate written engagement when Jethur is ready:

- **Original photography, custom illustration and stock-asset licensing** — Jethur supplies brand assets; bespoke creative is quoted separately
- **Translation and Arabic content population** — the website architecture is RTL-ready; population is a separate phase
- **Paid-media campaigns** — Google Ads, LinkedIn Ads, Meta Ads, email-marketing platform set-up — including ad spend, which is paid directly by Jethur
- **Video production and editing** beyond simple text-and-image carousels — bespoke production is quoted separately
- **Public-relations services**, press releases, paid placements and analyst-relations work
- **Recurring infrastructure** — hosting, domain renewal, CDN/WAF, third-party SaaS subscriptions, LinkedIn Sales Navigator licence, SEO tooling licences — paid directly by Jethur. Code-OX recommends, configures and uses these on Jethur's behalf under the recurring services
- **Manual sales calls and demo delivery** — Code-OX hands off qualified leads to Jethur's sales team for closing

6.2 CLIENT RESPONSIBILITIES — WEBSITE PROJECT

To set the project up for a smooth, on-time delivery, Jethur will:

- Appoint a single Project Owner as the authorised point of contact for all decisions and approvals
- Provide all brand assets — logo files, brand guidelines, fonts and colour codes — within five (5) business days of project kick-off
- Provide all page content in final form before the corresponding development sprint begins, using the content template supplied by Code-OX
- Provide written feedback on each Figma design milestone within five (5) business days of delivery
- Provide written feedback on each staged development build within five (5) business days of delivery
- Provide access to the existing WordPress site for content review and migration
- Provide DNS access, hosting credentials and any third-party platform access required for deployment
- Attend the scheduled kick-off, design review and handover sessions

6.3 CLIENT RESPONSIBILITIES — SEO & LINKEDIN SERVICES

To enable the recurring SEO and LinkedIn Services, Jethur agrees to:

- Provide read/write access to Google Search Console, GA4 and any existing SEO tooling Jethur uses
- Grant admin access to the Jethur LinkedIn company page for posting, analytics and engagement
- Provide an Ideal Customer Profile (ICP) brief at engagement start — target geographies, industries, seniorities and disqualifiers
- Provide subject-matter access (one Jethur SME per content pillar) for fact-checking GRC content drafts
- Respond to monthly content calendar approvals within three (3) business days; absence of objection by that date constitutes approval
- Provide a single point of contact on the Jethur sales team to receive qualified LinkedIn leads
- Cover the direct cost of LinkedIn Sales Navigator (or equivalent) licence required for outreach (~USD 80/month, paid by Jethur directly)

Decision velocity: Where any approval cycle runs longer than the windows above, the affected deliverable simply shifts by an equivalent number of working days — no penalty, no fee adjustment, just a small calendar move. The intent is to keep both sides accountable to the cadence without punishing reasonable real-life delays.

07 · SCHEDULE D

Fees, Payment & Financial Terms

7.1 WEBSITE PROJECT FEE (ONE-TIME)

In consideration of the Website Services under Schedule A, Jethur shall pay Code-OX a fixed, one-time Project Fee of **USD 1,600 (United States Dollars One Thousand Six Hundred only)**, split into two milestones:

MILESTONE	TRIGGER EVENT	AMOUNT (USD)
M1 — Commencement	Signing of this Agreement and project kick-off	USD 800 (50%)
M2 — Go-Live	Final deployment of the revamped jethur.com to production and Jethur's written acceptance	USD 800 (50%)
Website Project Fee — Total		USD 1,600

7.2 MONTHLY SERVICE FEES (RECURRING)

In consideration of the SEO Services and LinkedIn Services, Jethur shall pay the following monthly Service Fees:

SERVICE	SCHEDULE REF.	MONTHLY FEE (USD)
SEO Retainer — Phase 01 integration + Phase 02 ongoing monthly	Schedule B	USD 400
LinkedIn — Page Management & Content	Schedule C, §5.1	USD 300
LinkedIn — Outreach & Lead Generation	Schedule C, §5.2	USD 350
Combined Monthly Service Fee		USD 1,050 / month

7.3 INVOICING, CURRENCY & PAYMENT METHOD

- Website milestones — invoiced upon the trigger event, payable within ten (10) business days of issuance
- Recurring Service Fees — invoiced on the first business day of each calendar month, in advance, payable within ten (10) business days of issuance
- All fees quoted and payable in **United States Dollars (USD)**; equivalent payment in Saudi Riyals (SAR) at the prevailing inter-bank reference rate on the invoice date may be arranged by mutual agreement
- Payment by electronic bank transfer to the account details specified by Code-OX in writing

7.4 TAXES

All fees are **exclusive of any applicable taxes, duties or levies**. Where taxes are required to be added under the laws applicable to either Party, they will be reflected on the invoice at the prevailing rate. Each Party remains responsible for its own income tax obligations.

7.5 LATE PAYMENT

If an invoice remains outstanding beyond its due date, Code-OX will reach out to resolve the matter promptly. Where a payment remains unresolved after fifteen (15) business days of written notice, Code-OX may temporarily pause the affected ongoing Services until the account is brought up to date — at which point work resumes from where it left off with no disruption to the overall engagement.

08 · TERM

Duration of the Engagement

8.1 TERM — WEBSITE SERVICES

The Website Services commence on the Effective Date and continue until the later of (i) the expiry of the Support Period defined in Section 10 or (ii) completion of all obligations of the Parties under Schedule A.

8.2 INITIAL TERM — SEO & LINKEDIN SERVICES

The SEO Services and LinkedIn Services commence on the Effective Date and continue for an **Initial Term of six (6) consecutive calendar months**. The Initial Term gives both Parties sufficient runway for SEO and LinkedIn to demonstrate meaningful momentum, which typically require multiple months of consistent execution to compound.

8.3 RENEWAL — MONTH-TO-MONTH ROLLING

Upon expiry of the Initial Term, the SEO Services and LinkedIn Services shall automatically continue on a **month-to-month rolling basis** at the same monthly fees, unless either Party gives the other **thirty (30) days' prior written notice** of its intention not to renew or to terminate any individual Service stream.

09 · TERMINATION

Termination Rights & Effect

9.1 TERMINATION FOR CAUSE

Either Party may terminate this Agreement (or any individual Service stream) upon written notice if the other Party commits a material breach and does not remedy it within fourteen (14) days of being notified, or if circumstances arise that make continued performance genuinely impossible or unlawful. The notifying Party will always attempt to resolve the matter in good faith before exercising this right.

9.2 TERMINATION OF WEBSITE SERVICES FOR CONVENIENCE

Jethur may terminate the Website Services for convenience upon thirty (30) days' written notice. In such event, Jethur shall pay (a) all amounts owing for Services rendered up to the termination date, and (b) a reasonable charge for work in progress at the date of termination, in proportion to the milestone progress achieved.

9.3 EARLY WIND-DOWN DURING INITIAL TERM

If Jethur wishes to wind down the SEO Services or LinkedIn Services before the end of the Initial Term, thirty (30) days' written notice is all that is needed. A **wind-down fee equal to one (1) month of the relevant Service Fee** will apply — this simply covers the team's planned resource commitment for that period. Beyond that, there are no further obligations on either side.

9.4 TERMINATION AFTER INITIAL TERM

After the Initial Term, either Party may terminate the SEO Services or LinkedIn Services upon thirty (30) days' written notice, with no exit settlement and no further obligation other than payment for Services rendered up to the termination date.

9.5 EFFECT OF TERMINATION

When the engagement concludes: (i) any outstanding amounts are settled within fifteen (15) business days; (ii) Code-OX delivers all Deliverables produced and paid for up to that date — including the most recent reports, content drafts and outreach trackers; (iii) each Party returns or securely deletes the other's Confidential Information; and (iv) Sections 10 (Support), 11 (IP), 12 (Confidentiality), 13 (Warranties & Liability), and 14 (General Provisions) continue to apply.

10 · POST-LAUNCH SUPPORT

Three-Month Complimentary Support for the Website

10.1 SUPPORT PERIOD

Code-OX shall provide Jethur with **three (3) calendar months of complimentary post-launch support** commencing on the Go-Live Date (the "**Support Period**"). This Support Period applies to the Website Services only and is independent of, and additional to, the ongoing SEO and LinkedIn Services.

10.2 SCOPE OF COMPLIMENTARY SUPPORT

The Support Period covers, at no additional cost to Jethur:

- **Minor bug fixes** — correction of any defect, error or non-conformity in the website or custom CMS attributable to Code-OX's build
- **Minor visual or copy adjustments** — small text edits, image swaps, padding/spacing tweaks and similar non-structural changes
- **Minor functional refinements** — small adjustments to existing components, form configurations and CMS settings
- **Browser and device compatibility fixes** on the supported browser matrix set out in Section 3.5
- **Reasonable email support** from a Code-OX representative during Indian Standard Time business hours

10.3 OUTSIDE THE SCOPE OF COMPLIMENTARY SUPPORT

The Support Period does *not* include, and any of the following shall be quoted and billed separately upon mutual written agreement:

- New pages, new templates or new CMS modules not part of the original Schedule A
- New integrations with third-party systems, APIs or platforms
- Major redesigns, restructuring of the information architecture or new branding
- Performance issues arising from the hosting environment, third-party plugins or content outside the original build
- Issues arising from changes made to the codebase or CMS after handover by any party other than Code-OX
- Content authoring outside the SEO blog cadence in Schedule B

10.4 RESPONSE TIMES

During the Support Period, Code-OX shall use commercially reasonable efforts to acknowledge in-scope support requests within one (1) business day and to resolve minor issues within five (5) business days, dependent on complexity. Critical defects that take the live site offline shall be prioritised.

10.5 EXTENDED SUPPORT

Upon expiry of the Support Period, continued support for the Website may be procured under a separate Annual Maintenance Contract (AMC) at rates to be agreed between the Parties in writing. Routine maintenance items that overlap with the SEO Services (such as schema fixes, redirect hygiene and Core Web Vitals monitoring) continue to be covered under Schedule B at no additional cost.

11 · INTELLECTUAL PROPERTY & CHANGE MANAGEMENT

Ownership, Licensing & Changes

11.1 JETHUR IP

Jethur retains all ownership rights to its existing intellectual property, including its name, trademarks, logos, product information, brand assets and any content supplied to Code-OX for the Services. Code-OX is granted a non-exclusive licence to use such assets solely for the purpose of performing the Services under this Agreement.

11.2 WEBSITE DELIVERABLES OWNERSHIP

Upon Code-OX's receipt of the **full Website Project Fee**, all Deliverables produced specifically for Jethur under Schedule A — including the Figma design files, the Next.js source code, the custom CMS code and all written and graphic materials produced by Code-OX for the website — shall transfer to and become the exclusive property of Jethur. Code-OX shall, upon request, execute any further documents reasonably required to give effect to such transfer.

11.3 SEO & LINKEDIN DELIVERABLES OWNERSHIP

For each calendar month in which the Service Fees for that month are paid in full, the Deliverables produced under Schedules B and C for that month — including blog content, LinkedIn posts, content calendars, outreach copy, monthly reports, keyword research artefacts and any associated written materials — shall transfer to and become the exclusive property of Jethur. Jethur is free to continue using all such delivered content after termination of the recurring Services.

11.4 CODE-OX PROPRIETARY MATERIALS

Code-OX retains ownership of all pre-existing tools, frameworks, libraries, internal templates, prompts, automation workflows and proprietary methodologies used in delivering the Services. Where such pre-existing materials are incorporated into the Deliverables, Jethur receives a perpetual, worldwide, royalty-free, non-exclusive licence to use those incorporated elements for the operation of jethur.com, the Jethur LinkedIn page and Jethur's broader marketing.

11.5 PORTFOLIO RIGHTS

Code-OX may reference Jethur as a client and display non-confidential screenshots of the website, public LinkedIn posts and aggregated performance results in its portfolio, case studies and marketing materials, provided that no Confidential Information of Jethur is disclosed and the brand is represented accurately. Code-OX will share any case-study or portfolio content with Jethur for review prior to public publication.

11.6 CHANGE REQUESTS

Good engagements evolve. If Jethur would like to add, expand or rethink something during the Term — additional website features, additional blog cadence, additional outreach volume — the Parties will document the change in a short Change Request that sets out the additional effort, fee impact and any timeline impact, so that nothing surprises either side. Work on the new item begins as soon as Jethur countersigns the Change Request, usually within the same working week.

12 · CONFIDENTIALITY

Non-Disclosure Obligations

12.1 MUTUAL CONFIDENTIALITY

Each Party agrees to (i) keep all Confidential Information of the other Party strictly confidential; (ii) not disclose Confidential Information to any third party without prior written consent except to its own personnel and professional advisers on a need-to-know basis under equivalent obligations of confidentiality; and (iii) use Confidential Information solely for the purposes of this Agreement. These obligations shall survive termination for a period of **three (3) years**.

12.2 EXCEPTIONS

The confidentiality obligations do not apply to information that (i) is or becomes publicly available through no fault of the receiving Party; (ii) was already in the receiving Party's possession prior to disclosure; (iii) is independently developed by the receiving Party without reference to the disclosing Party's information; or (iv) must be disclosed under compulsion of applicable law or court order.

13 · WARRANTIES & LIMITATION OF LIABILITY

Standards of Service & Liability Cap

13.1 SERVICE WARRANTY

Code-OX warrants that the Services shall be performed with reasonable skill, care and diligence in accordance with prevailing industry standards, and that the Deliverables, when delivered, shall substantially conform to the descriptions set out in Schedules A, B and C. Code-OX's sole obligation in the event of a breach of this warranty during the Support Period or the relevant Service month shall be to remedy the non-conformity at no additional cost.

13.2 NO GUARANTEE OF MARKETING OUTCOMES

The Parties acknowledge that SEO rankings, organic traffic, LinkedIn follower growth, lead volume, pipeline and sales outcomes depend on many factors beyond Code-OX's control — including content resonance, market conditions, third-party platform algorithm changes and Jethur's own sales execution. Code-OX commits to the deliverables and cadence in Schedules B and C and does not warrant any specific marketing outcome.

13.3 LIMITATION OF LIABILITY

Code-OX's total aggregate liability to Jethur in connection with this Agreement is capped at the **greater of (a) the total Website Project Fee paid, or (b) the total Service Fees paid in the three (3) months immediately preceding the event giving rise to the claim**. This is the standard market position for engagements of this size and applies whether a claim is framed in contract, negligence, statute or otherwise.

13.4 DIRECT VS. INDIRECT LOSS

Neither Party will be responsible to the other for indirect or consequential losses — such as lost profits, lost revenue, lost data or lost business opportunity. Each Party remains fully accountable for the direct work and obligations set out in this Agreement.

13.5 THIRD-PARTY PLATFORMS

Code-OX shall not be liable for outages, defects, policy changes, account suspensions or pricing changes of third-party platforms — including but not limited to hosting providers, Cloudflare, Vercel, Google services, GA4, Search Console, LinkedIn, Sales Navigator, analytics providers, font services and CDN providers. Where any such platform issue materially affects deliverability for a given month, Code-OX shall use commercially reasonable efforts to mitigate and shall notify Jethur promptly.

14 · GENERAL PROVISIONS

Governing Law & Miscellaneous

14.1 INDEPENDENT CONTRACTOR

Code-OX is and shall remain an independent contractor. Nothing in this Agreement shall be construed to create an employment relationship, agency, joint venture or partnership between the Parties. Code-OX's personnel are not employees of Jethur and shall not be entitled to any employee benefits from Jethur.

14.2 GOVERNING LAW & DISPUTE RESOLUTION

This Agreement is governed by the laws of **India**. If a dispute ever arises, the Parties commit to thirty (30) days of good-faith discussion at senior level first. Anything that remains unresolved goes to a sole arbitrator under the **Arbitration and Conciliation Act, 1996**, seated in **Kochi (Ernakulam), Kerala**, conducted in English. The courts at Ernakulam retain supervisory jurisdiction.

14.3 NON-SOLICITATION

For the duration of the engagement and twelve (12) months afterwards, neither Party will directly solicit the other Party's team members who worked on this engagement, except by mutual written agreement. Ordinary public job postings are unaffected and do not breach this clause.

14.4 FORCE MAJEURE

Neither Party shall be in breach of this Agreement or liable for any delay in performing, or failure to perform, any of its obligations if such delay or failure results from circumstances beyond its reasonable control — including acts of God, natural disaster, pandemic, war, civil unrest, government restrictions, cyber-attack or sustained failure of essential third-party services. The affected Party shall notify the other promptly and the Parties shall cooperate in good faith to mitigate the impact.

14.5 ENTIRE AGREEMENT & AMENDMENTS

This Agreement, together with its Schedules and the Website Revamp Proposal, SEO Retainer Proposal and LinkedIn Marketing Proposal referenced herein, constitutes the entire agreement between the Parties with respect to its subject matter and supersedes all prior discussions, representations and understandings, whether written or oral — including any prior version of this Agreement that may have been circulated. Any amendment must be in writing and signed by authorised representatives of both Parties.

14.6 NOTICES

Formal notices may be sent by email (with read-receipt or acknowledgement) or by registered post to the addresses on the cover page. Either Party can update its notice address by simply writing to the other.

14.7 ASSIGNMENT

Neither Party may assign or transfer its rights or obligations under this Agreement without the prior written consent of the other Party, except that either Party may assign this Agreement to a successor entity in the event of a merger, acquisition or sale of substantially all of its assets, upon written notice to the other Party.

14.8 SEVERABILITY

If any provision of this Agreement is found by a court or arbitrator of competent jurisdiction to be invalid, illegal or unenforceable, such provision shall be modified to the minimum extent necessary to make it valid, and the remaining provisions shall continue in full force and effect.

14.9 WAIVER

No failure or delay by either Party in exercising any right or remedy under this Agreement shall constitute a waiver of that or any other right or remedy. A waiver of any breach shall not be construed as a waiver of any subsequent breach.

14.10 COUNTERPARTS & ELECTRONIC SIGNATURES

This Agreement may be executed in counterparts, each of which shall be deemed an original, and all of which together shall constitute one and the same instrument. Electronic signatures and signed PDF counterparts exchanged by email shall be deemed valid and binding under the Information Technology Act, 2000.

15 · EXECUTION

Signatures & Execution

IN WITNESS WHEREOF, the Parties have executed this Services Agreement as of the Effective Date first written above. Each Party confirms that the signatory below has full authority to execute this Agreement on behalf of that Party and to legally bind it to all terms herein.

By signing below, the Parties agree to be bound by all terms and conditions set out in this Agreement and its Schedules (A: Website, B: SEO, C: LinkedIn, D: Fees).

SERVICE PROVIDER**Code-OX Technologies LLP**

For Codeox Technologies LLP

Partner

Name: Shabeeb K**Title:** Managing Partner, Code-OX Technologies LLP**Date:** 1 July 2026**Address:** UAQ Business Centre, Westhill, Kozhikode, Kerala, India — 673005**Email:** shabeeb.k@code-ox.com**Phone:** +966 535 716 437**CLIENT****Jethur****Name:** _____**Title:** _____**Date:** _____**Address:** Al-Rabwa Dist., Riyadh, Saudi Arabia**Website:** www.jethur.com

This Agreement is governed by the laws of the Republic of India. Effective: 1 July 2026 · Type: Master Services Agreement (Website · SEO · LinkedIn) · One-Time:

USD 1,600 · Monthly: USD 1,050 · Client: Jethur, Riyadh, KSA

This document is confidential and intended solely for the Parties named herein.