



COMMERCIAL QUOTATION · OPTION 2 · 30 SEPTEMBER 2026

Odoo 19 Upgrade, POS & Salla Integration for Qaf Coffee Roasters

Your Odoo system upgraded to Odoo 19 — CRM, Sales, Purchase, Manufacturing and Accounting — plus Odoo 19 Point of Sale across 14 branches and 3 franchises and a live Salla↔Odoo integration, with three months of post-go-live support.

Version Upgrade to Odoo 19

Odoo 19 Point of Sale

Salla ↔ Odoo Integration

14 Branches + 3 Franchises

3 Months Support

THIS QUOTATION COVERS

5

Modules Upgraded to Odoo 19

14 + 3

Branches + Franchises on Odoo 19 POS

Salla

Real-Time Integration

3 mo

Post-Go-Live Support

QUOTATION NO.

CX-QAF-2026-05

DATE

30 September 2026

CURRENCY

SAR (Saudi Riyal)

PREPARED BY

Code-ox Technologies



OFFICIAL ODOO PARTNERSHIP

Delivered by a Certified Odoo Silver Partner

Code-ox Technologies holds official Odoo Silver Partner status — authorised to sell, implement, configure and support Odoo ERP deployments, with direct access to Odoo's partner support channels.

Official Partner

Certified Team

PROPOSAL OVERVIEW

What This Proposal Delivers

Your whole Odoo platform moved to Odoo 19, the latest release, with Odoo 19 Point of Sale across every Qaf location and your Salla store connected live to Odoo.

OPTION 2

Odoo 19 Upgrade + POS & Salla Integration

✓ Upgrade to Odoo 19 — modules below upgraded, with data, configuration & agreed custom modules migrated and validated.

CRM

Sales

Purchase

Manufacturing

Accounting

✓ Odoo 19 Point of Sale — setup, configuration, end-to-end workflow & UI changes across all locations.

14 Branches

3 Franchises

✓ Salla↔Odoo Integration — real-time data sync, end-to-end testing.

✓ 3 Months Support — post-go-live, covering the upgrade, POS and integration.

★ Whole platform upgraded to the latest Odoo release.

TOTAL PROJECT FEE

SAR 56,000

EXCLUSIVE OF VAT

KEY FACTS

Modules Upgraded CRM, Sales, Purchase, Manufacturing and Accounting.	POS Locations 17 in total — 14 company branches + 3 franchises.
Salla Integration Real-time sync of products, stock and orders between Salla and Odoo.	Support 3 months post-go-live, covering the upgrade, POS and the integration.

PAYMENT TERMS

50% advance on sign-off & kickoff, 50% on UAT completion & go-live. Full breakdown on page 4.



SCOPE OF WORK

What's Delivered

ODOO 19 UPGRADE

COMPONENT	WHAT'S INCLUDED
Odoo Version Upgrade — to Odoo 19	• Migration of the current Odoo system to Odoo 19, the latest release. • Modules upgraded: CRM, Sales, Purchase, Manufacturing and Accounting. • Migration of business data — products, customers, suppliers, transactions and opening balances. • Migration of system configurations, settings and master data. • Migration of the agreed custom modules, made compatible with Odoo 19. • Compatibility checks across the installed modules. • Data validation and reconciliation against the source system. • End-to-end workflow testing before go-live, with a staged cutover.

POS & INTEGRATION

COMPONENT	WHAT'S INCLUDED
Odoo 19 Point of Sale	• POS implementation across 14 branches + 3 franchises (17 locations), configured to your business requirements. • Product catalogue, categories, pricing and payment methods configured in POS. • Receipt layout and session/closing configuration. • End-to-end POS workflow implementation — sale, refund, session open/close. • UI changes based on agreed requirements. • End-to-end testing across the full POS flow.
Salla–Odoo Integration	• Integration setup and configuration between Salla and Odoo. • Real-time synchronization of the agreed data flows (products, stock, orders). • Salla orders automatically reflected in Odoo for fulfilment and records. • Sync error handling and monitoring. • End-to-end testing and validation of the synchronization.

SUPPORT

COMPONENT	WHAT'S INCLUDED
3 Months Post-Go-Live Support	• Three months of support from go-live, covering the Odoo 19 upgrade, Odoo POS and the Salla–Odoo integration. • Troubleshooting and issue resolution within the agreed scope. • Configuration assistance and minor adjustments. • Priority response channel to the delivery team.

NOT INCLUDED

Odoo per-user licence, hosting, domain/SSL, payment-gateway and courier/SMS charges are billed directly by those providers and are Qaf's responsibility. Work beyond the agreed scope is quoted separately.

FINANCIALS

Investment Breakdown

DELIVERABLE	AMOUNT (SAR)
ODOO 19 UPGRADE + POS & SALLA INTEGRATION	
Upgrade to Odoo 19 — CRM, Sales, Purchase, Manufacturing, Accounting	26,000
Odoo 19 POS (14 branches + 3 franchises) + Salla–Odoo Integration	30,000
3 Months Post-Go-Live Support	Included
Total Project Fee — exclusive of VAT	SAR 56,000

* All amounts are exclusive of VAT. VAT (15%) will be added to each invoice as per KSA regulations.

PAYMENT SCHEDULE

MILESTONE	AMOUNT (SAR)
Advance (50%) — on sign-off & kickoff	28,000
Final (50%) — on UAT completion & go-live	28,000
Project Total	56,000

ACCEPTANCE · SIGN AND RETURN TO RAGHIB@CODE-OX.COM

By signing below, Qaf Coffee Roasters accepts this quotation (CX-QAF-2026-05) for SAR 56,000 (exclusive of VAT) and the payment schedule above.

FOR & ON BEHALF OF CODE-OX TECHNOLOGIES

AUTHORIZED SIGNATORY

DATE

FOR & ON BEHALF OF QAF COFFEE ROASTERS

AUTHORIZED SIGNATORY

DATE

CODE OX | Code-ox Technologies · raghib@code-ox.com · +966 56 176 5707 | Odoo Silver Partner

Page 4