



COMMERCIAL QUOTATION · 25 SEPTEMBER 2026

Full Odoo Implementation for Qaf Coffee Roasters

One Odoo system running the roastery, cafés, wholesale, franchise and the online store — replacing Salla and manual processes with true cost per cup, live stock, profit per branch, and ZATCA-compliant invoices.

Roastery & Manufacturing

POS × 10 Branches

Wholesale B2B

Franchise Royalty Billing

Native Odoo Website

ZATCA Phase 2



OFFICIAL ODOO PARTNERSHIP

Delivered by a Certified Odoo Silver Partner

Code-ox Technologies holds official Odoo Silver Partner status — authorised to sell, implement, configure and support Odoo ERP deployments, with direct access to Odoo's partner support channels.

Official Partner

Certified Team

THIS QUOTATION COVERS

10

ERP Modules

10

Café Branches

36

Existing Odoo Users

1

System, Bean to Books

QUOTATION NO.

CX-QAF-2026-01

DATE

25 September 2026

CURRENCY

SAR (Saudi Riyal)

PREPARED BY

Code-ox
Technologies

OVERVIEW

Executive Summary

Code-ox Technologies is pleased to submit this commercial quotation for a full Odoo implementation for Qaf Coffee Roasters — one live system running the roastery, ~10 café branches, wholesale, franchise and the online store, replacing your partly configured Odoo demo and Salla site. Scope, delivery phases and full pricing follow.

Prepared For Qaf Coffee Roasters Al Khobar, Kingdom of Saudi Arabia	Prepared By Code-ox Technologies raghib@code-ox.com +966 56 176 5707	Quotation Details No: CX-QAF-2026-01 Date: 25 September 2026 Currency: SAR (Saudi Riyal)
--	--	--

WHAT WE WILL DELIVER

- ✓ **Roastery in Odoo**
Bill of materials for green → roasted → packed, with yield and lot tracking.
- ✓ **POS Across Every Branch**
~10 cafés on Odoo POS, drink recipes deducting stock per cup.
- ✓ **Native Odoo Website**
qafcoffee.com rebuilt on Odoo eCommerce, migrated off Salla.
- ✓ **Wholesale & Franchise**
B2B customer portal, plus 9% royalty billing for franchisees.
- ✓ **ZATCA Phase 2**
Compliant e-invoicing live on every POS and the website from day one.
- ✓ **HR & Saudi Payroll**
Shift planning, attendance, GOSI and WPS/Mudad payroll runs.

OUR COMMITMENT

Code-ox configures Odoo around how Qaf's roastery, counters and warehouse actually run — not a generic template. Every item in this proposal is scoped against your current Odoo instance and Salla site, verified directly.

1

SCOPE OF WORK

Every Module, One Odoo Instance

Every item below runs on your existing Odoo 19 instance. Items marked **(new)** aren't installed on the demo today.

- 01 Company, Users & Security
- 02 Purchase (new)
- 03 Manufacturing — Roastery (new)
- 04 Inventory & Warehouses
- 05 Point of Sale — Cafés
- 06 Sales & Wholesale B2B
- 07 Franchise Management
- 08 Accounting & Finance
- 09 HR & Payroll (new)
- 10 Loyalty & Marketing
- 11 Website — Design & Build
- 12 Website — Pages (~12)
- 13 Website — Shop & Catalogue
- 14 Website — Checkout & Payments
- 15 Website — Shipping
- 16 Website — Customer Features
- 17 Migration from Salla
- 18 SEO, Tracking & Launch
- 19 Website Housekeeping

ALSO INCLUDED

ZATCA Phase 2 e-invoicing (simplified B2C + cleared B2B, bilingual receipts with QR) · **Integrations** for payment gateway (Mada/Visa/Apple Pay), Tabby/Tamara, POS card terminals, and couriers SPL/SMSA/DHL/RedBox (SPL reused from an existing Code-ox integration) · **Data migration** — full catalogue, BOMs, customers, opening stock and balances from Salla and your current setup. Custom modules move to Odoo.sh hosting; Odoo Online doesn't support them.

DELIVERY

Timeline

Delivered in seven phases so Qaf can review and sign off at each stage. Exact dates are set during Discovery — see the note below.

0

Discovery & Design

TBD

1

Foundation & Finance

TBD

2

Roastery & Inventory

TBD

3

Café POS Rollout

TBD

4

Website & eCommerce

TBD

5

Wholesale & Franchise

TBD

6

HR & Payroll

TBD

PHASE	WHAT HAPPENS	TIED TO PAYMENT
0. Discovery & design	Workshops to confirm branch list, processes and fulfillment rules	Advance (30%)
1. Foundation & finance	Odoo.sh migration, company setup, accounting, ZATCA Phase 2	Milestone 1 (30%)
2. Roastery & inventory	Purchase, landed costs, roasting/packing BOMs, warehouses	
3. Café POS rollout	All ~10 branches live, menu rebuild, terminals, receipts	
4. Website & eCommerce	Storefront rebuilt on Odoo, migrated off Salla	Milestone 2 (20%)
5. Wholesale & franchise	B2B portal, franchise ordering, royalty billing	
6. HR & payroll	Employees, shifts, attendance, KSA payroll live	Final (20%)

HOW WE'LL SET THE SCHEDULE

Week-by-week dates for each phase are finalized during Discovery, once we've confirmed your branch list, data readiness, and team availability for training and sign-off. That schedule becomes part of the Statement of Work issued after this quotation is signed.

FINANCIALS

Investment & Payment Schedule

DELIVERABLE	CATEGORY	AMOUNT (SAR)
FULL ODOO IMPLEMENTATION		
Company, Users & Security Setup	Development	Included
Purchase, Roastery Manufacturing & Inventory	Development	Included
Point of Sale — All Café Branches	Development	Included
Website & eCommerce — Native Odoo	Development	Included
Wholesale B2B Portal & Franchise Management	Development	Included
Accounting, Finance & ZATCA Phase 2	Integration	Included
HR & Saudi Payroll	Development	Included
Payment Gateway & Courier Integration	Integration	Included
Data Migration & Production Cutover	Integration	Included
Training, UAT Support & Go-Live	QA & Launch	Included
Project Total		70,000
Total Investment	Exclusive of VAT	SAR 70,000

MILESTONE	TRIGGER	AMOUNT (SAR)
Advance (30%)	Upon sign-off and commencement	21,000
Milestone 1 (30%)	Foundation, roastery/inventory & POS live	21,000
Milestone 2 (20%)	Website live; wholesale & franchise portal live	14,000
Final (20%)	HR/payroll live, UAT complete, full go-live	14,000
Project Total		70,000

* All amounts are exclusive of VAT. VAT (15%) will be added to each invoice as per KSA regulations.

TERMS & CONDITIONS

General Terms

- **Scope of Work:** Covers the modules and tasks listed on page 3. Features outside that scope require a separate written agreement and may incur additional charges.
- **Client Responsibilities:** Qaf names one project owner who approves each phase within 5 working days, and provides product lists, recipes, yields, supplier lists, opening balances, and Salla/ZATCA credentials in our templates.
- **Third-Party Costs:** Odoo per-user licence, domain, SSL, payment gateway, courier and SMS/notification costs are not included and are Qaf's responsibility.
- **Intellectual Property:** Upon full payment, all custom code and configuration become Qaf's exclusive property. Odoo platform code remains subject to its own licence.
- **Revisions & Warranty:** Up to two (2) revision rounds per phase. 30 days of complimentary bug-fix warranty post go-live; extended retainers available on request.
- **Confidentiality & Law:** Both parties keep this proposal confidential. Governed by the laws of the Kingdom of Saudi Arabia. Valid for **30 days** from issuance.



ASSUMPTIONS & EXCLUSIONS

Key Project Assumptions

- ☐ Migrating off the current Odoo.sh trial database (auto-deletes 17 October 2026) to a permanent production instance is included and is a hard dependency for go-live.
- ☐ Qaf holds active accounts with SPL, SMSA, DHL and RedBox with API access; account setup itself is not included. Domain and hosting are client-provided.
- ☐ Bonat loyalty integration and thebasebev.com are **not included** in this price — scoped and quoted separately if wanted.
- ☐ This scope was built from the live demo and a backend review, and will be re-verified once fresh Odoo backend credentials are confirmed.

ALTERNATIVE PATH — NOT PRICED HERE

Qaf's team also asked about a lighter alternative: keeping Salla as the storefront and connecting it to Odoo (two-way sync, checkout customization, courier integration) instead of the full implementation above. That path's pricing is still under internal review and is **not included** in the SAR 70,000 total — we can send a separate figure on request.

AUTHORIZATION

Acceptance & Authorization

By signing below, both parties confirm acceptance of the scope, price and payment schedule, and authorize commencement of the project. A formal Statement of Work will follow the signed quotation and advance payment.

AUTHORIZATION SIGNATURES · RETURN SIGNED COPY TO RAGHIB@CODE-OX.COM

FOR & ON BEHALF OF CODE-OX TECHNOLOGIES	FOR & ON BEHALF OF QAF COFFEE ROASTERS
AUTHORIZED SIGNATORY	AUTHORIZED SIGNATORY
NAME & TITLE	NAME & TITLE
DATE	DATE

QUESTIONS? GET IN TOUCH

Raghib Ali Rafeeqe — Code-ox Technologies
raghib@code-ox.com · +966 56 176 5707 · code-ox.com
Odoo Silver Partner · Kingdom of Saudi Arabia

CODE OX