COMMERCIAL QUOTATION · APRIL 2026

Corporate Website Development for Vitality Home Healthcare

A comprehensive proposal covering UI/UX design, frontend and backend development, bilingual implementation, third-party integrations, and go-live support — delivering a patient-focused digital platform that converts visitors into confirmed bookings.

UI/UX Design System | **18** Modules | **Bilingual** AR / EN | **Payment** Gateway | **Live Chat** & WhatsApp | **SEO** Optimized

QUOTATION NO.	DATE	CURRENCY	PREPARED BY
CX-VIT-2026-001	23 April 2026	SAR (Saudi Riyal)	Code-ox Technologies

TOTAL PROJECT INVESTMENT

SAR 18,000

Exclusive of VAT · 15% VAT applicable per KSA regulations

Timeline
8 Weeks

PREPARED FOR Vitality Home Healthcare · Kingdom of Saudi Arabia. This quotation is based on the Business Requirements Document (BRD) provided and is valid for 30 days from the date of issuance.

CODE OX | shabeeb.k@code-ox.com | +966 535 716 437 | code-ox.com | 3239 Al Zubair Bin Al Awwam St, Al Rawabi Dist., Riyadh 14215, KSA

OVERVIEW

Executive Summary

Code-ox Technologies is pleased to submit this commercial quotation for the design and development of the Vitality Home Healthcare corporate website. Based on the Business Requirements Document (BRD) presented by Albandry Alotaibi, this proposal covers the full scope of UI/UX design, frontend and backend development, third-party integrations, bilingual implementation, and go-live support.

Our solution will deliver a patient-focused, high-performance digital platform that converts visitors into confirmed bookings through an intuitive, physician-led presentation and a streamlined, minimal-step online booking journey.

Prepared For
Vitality Home Healthcare
Kingdom of Saudi Arabia

Prepared By
Code-ox Technologies
shabeeb.k@code-ox.com
+966 535 716 437

Quotation Details
No: CX-VIT-2026-001
Date: 23 April 2026
Currency: SAR (Saudi Riyal)

WHAT WE WILL DELIVER

UI/UX Design System
Mobile-first, bilingual (AR/EN) wireframes and high-fidelity mockups aligned to Vitality brand.

Full-Stack Web Development
All 19 modules from home page to online booking wizard, built for performance and scale.

WhatsApp & Live Chat Integration
Click-to-chat WhatsApp widget and branded live chat support configured across all pages.

Payment Gateway
Secure online payment integrated into booking, supporting credit/debit cards and local methods.

Bilingual RTL/LTR
Full Arabic and English implementation with language toggle and SEO-optimized bilingual structure.

QA, UAT & Go-Live
Cross-browser testing, UAT support, performance optimization, and staging-to-production deployment.

OUR COMMITMENT

Code-ox Technologies brings deep expertise in healthcare digital platforms in the Saudi market. We are committed to delivering a pixel-perfect, performant, and compliant website that strengthens Vitality's brand and accelerates patient acquisition — on time and within budget.

SECTION 1

1 Scope of Work & Pricing — Design, Pages & Core Features

#	MODULE / DELIVERABLE & SCOPE DESCRIPTION
01	**UI/UX Design** Wireframes, high-fidelity mockups, design system aligned to Vitality brand guidelines. Bilingual (AR/EN) layouts. Mobile-first responsive design.
02	**Home Page** Hero animated banner, service highlights, CTA buttons (Book Now / Contact Us), WhatsApp floating widget, testimonials strip, news teaser.
03	**About Page** Company story, mission & vision, certifications, leadership overview.
04	**Services & Service Detail Pages** Dynamic service listing with individual detail pages per service. Each detail page includes description, process, CTA, and FAQs.
05	**Programs & Packages** Structured packages presentation with pricing tiers, inclusions, and direct booking CTAs.
06	**Promotions Page** Dynamic promotional banner management. Time-bound offer display with highlighted CTAs.
07	**Medical Team Page** Physician profiles with specialties, credentials, and photos. Physician-led clinical positioning.
08	**Customer Testimonials** Review/testimonial display with optional rating integration. Moderated submission flow.
09	**News & Media** Blog/news listing with article detail pages. Category filtering and SEO-optimized structure.
10	**Online Booking & Appointment Flow** Multi-step booking wizard: service selection → date/time → patient details → confirmation. Admin calendar and status management included.

CONTINUED ON NEXT PAGE

Modules 11–19 (Integrations, SEO, Bilingual Implementation, QA & Go-Live) and the complete project pricing summary are on the following page.

SECTION 1 — CONTINUED

1 Scope of Work & Pricing — Integrations, SEO & Launch

#	MODULE / DELIVERABLE & SCOPE DESCRIPTION
11	**Payment Gateway Integration** Secure online payment flow integrated into booking confirmation step. Support for credit/debit cards and local payment methods.
12	**WhatsApp Integration** Click-to-chat WhatsApp button for direct communication and lead generation. Optional automated greeting message.
14	**Live Chat Support** Third-party live chat widget integration (e.g., Tidio / Freshchat) configured and branded.
15	**SEO Optimization** On-page SEO: meta tags, schema markup, sitemap, robots.txt, image alt tags, bilingual SEO structure.
16	**Bilingual (AR/EN) Implementation** Full RTL/LTR switching, translated content management, language toggle in header.
17	**Footer** Privacy Policy, Terms & Conditions pages, social media links, contact details, newsletter opt-in.
18	**Performance Optimization** Image compression, caching, CDN setup, Core Web Vitals tuning for high-speed load.
19	**QA, UAT & Launch** Cross-browser & cross-device QA, UAT support with client, staging-to-production deployment.

COMPLETE PROJECT INVESTMENT

SAR 18,000

Exclusive of VAT · 18 modules · complete delivery

TIMELINE

8 Weeks

from project kickoff

IMPORTANT NOTE

Payment gateway subscription/transaction fees, domain, and hosting costs are not included and are borne directly by Vitality Home Healthcare.

FINANCIALS

Investment Summary

DELIVERABLE	CATEGORY	AMOUNT (SAR)
WEBSITE, BOOKING SYSTEM & CODEOX AI COMMUNICATION INTEGRATION		
UI/UX Design System & Brand Alignment	Design	Included
Corporate Website — All Pages & Sections	Development	Included
Bilingual (AR/EN) RTL/LTR Implementation	Development	Included
Online Booking & Appointment Flow	Development	Included
Payment Gateway Integration	Integration	Included
WhatsApp Click-to-Chat & Live Chat Support	Integration	Included
SEO Optimization, Schema Markup & Analytics Setup	SEO	Included
Performance Optimization & CDN Configuration	Development	Included
QA, UAT Support & Production Go-Live	QA & Launch	Included
Project Total		**18,000**
Total Project Investment	Exclusive of VAT	**SAR 18,000**

Payment Schedule

MILESTONE	TRIGGER	AMOUNT (SAR)
Advance Payment (50%)	Upon proposal sign-off and project commencement	9,000
Final Payment (50%)	Upon UAT completion and website go-live	9,000
Project Total		**18,000**

** All amounts are exclusive of VAT. VAT (15%) will be added to each invoice as per KSA regulations.*

PROJECT TIMELINE

Delivery Plan — 8 Weeks

WEBSITE & BOOKING SYSTEM

1

WEEK 1

Kickoff & Discovery

- Project kickoff meeting with Vitality Home Healthcare stakeholders — goals, scope, and expectations aligned
- Target audience, patient personas, and key user journeys defined across the website
- Content brief issued to client — required assets, service descriptions, medical team bios, and imagery
- Technical architecture confirmed — hosting environment, CMS platform, domain, and third-party tools
- Project workspace set up — task tracker, shared drive, and weekly check-in schedule established

2

WEEK 2

UX Wireframing & Design System

- UX wireframes produced for all key pages — homepage, service pages, programs & packages, promotions, medical team, about, news, and booking flow
- Mobile-first layout planning with responsive breakpoints defined for all device sizes
- Design system created — typography, colour palette, button styles, card components, and iconography
- Bilingual (AR/EN) layout structure defined — RTL and LTR switching verified at wireframe stage
- Design prototype presented for client approval; sign-off obtained before development begins

3

WEEKS 3–4

Core Website Development

- Development environment configured — staging server, version control (Git), and deployment pipeline
- All pages built to approved designs: homepage, about, services & detail pages, programs, promotions, medical team, testimonials, news & media, and footer
- CMS integrated — admin panel configured, content types structured, editor roles assigned
- Cross-browser testing (Chrome, Safari, Firefox, Edge) and multi-device testing completed
- Image optimisation, lazy loading, and Core Web Vitals baseline verified

4

WEEK 5

Bilingual Implementation, Content & SEO

- Full RTL/LTR switching implemented — Arabic and English language toggle live across all pages
- All client-provided content migrated and formatted within the CMS across all pages
- On-page SEO applied — page titles, meta descriptions, heading hierarchy, and image alt text
- Healthcare schema markup added (MedicalBusiness, Physician, Service) for rich search results
- XML sitemap generated and submitted; robots.txt configured for search engine crawling
- Google Analytics 4 and Search Console integrated and ownership verified

WEBSITE & BOOKING SYSTEM — CONTINUED

5

WEEK 6

Online Booking Flow & Payment Gateway Integration

- Patient-facing booking wizard built — service selection, date/time, patient details, and confirmation flow
- Payment gateway integrated — credit/debit cards and local payment methods configured and tested
- Per-service scheduling rules, availability logic, and slot conflict prevention implemented
- Admin dashboard developed — appointment list, calendar view, and full status management (confirm / reschedule / cancel)
- Patient profile module built — registration, booking history, and contact detail management
- Automated email and SMS notifications built — booking confirmation, 24-hour reminder, reschedule, and cancellation alerts

6

WEEK 7

QA, Testing & User Acceptance

- Full regression testing — website, booking engine, payment gateway, and all integrations validated end-to-end
- Cross-browser and cross-device QA — all pages, forms, booking flows, and payment journeys tested
- Load testing conducted on booking system under concurrent request volume
- UAT session conducted with Vitality admin staff — feedback collected, issues resolved, and re-tested
- Final performance audit — PageSpeed and Lighthouse scores reviewed and optimised

7

WEEK 8

Go-Live & Full Project Handover

- Production hosting environment configured — SSL certificate, firewall rules, and automated backups hardened
- Final production deployment executed; post-launch smoke testing across all critical flows
- Domain DNS configured; SSL installed and verified across all subdomains
- Staff onboarding session delivered — admin panel walkthrough, booking management, and CMS content editing
- Full handover package delivered: access credentials, user documentation, CMS guide, and support contacts

TERMS & CONDITIONS

General Terms

- **Scope of Work:** This proposal covers all design, development, and integration work as described. Any features or integrations outside this scope will require a separate written agreement and may incur additional charges.
- **Client Responsibilities:** The client agrees to provide all required content (text, images, brand assets), API credentials, and timely feedback within agreed deadlines. Delays caused by the client may impact the project timeline.
- **Third-Party Costs:** Hosting, domain registration, SMS gateway fees, Nixpend HIS API licensing, payment gateway subscription fees, and Code-ox AI Communication platform fees — where applicable — are not included and are the client's responsibility.
- **Intellectual Property:** Upon receipt of full payment, all custom code and design deliverables become the exclusive property of Vitality Home Healthcare. Third-party libraries and components remain subject to their respective licences.
- **Revisions:** Each design phase includes up to two (2) rounds of revisions. Additional revision rounds will be charged separately at an agreed rate.
- **Warranty:** Code-ox Technologies provides 30 days of complimentary bug-fix warranty post go-live, covering all delivered modules. Extended support retainer packages are available upon request.
- **Confidentiality:** Both parties agree to keep the contents of this proposal confidential and not disclose them to any third party without prior written consent.
- **Governing Law:** This agreement shall be governed by the laws of the Kingdom of Saudi Arabia.

A

ASSUMPTIONS & EXCLUSIONS

Key Project Assumptions

- Client will provide all written content (Arabic & English), images, logos, and brand assets within **5 business days** of kickoff.
- Nixpend HIS API documentation and sandbox access will be provided by Vitality's IT team prior to the integration phase (Week 7).
- Domain and hosting are **client-provided**. Code-ox will provide deployment support only. Hosting costs are not included.
- Payment gateway subscription and per-transaction fees are borne directly by Vitality Home Healthcare.
- Telemedicine and caregiver portal features are **out of scope** and available as a future engagement.
- Live chat widget subscription (Tidio / Freshchat) is a third-party cost and is not included in this quotation.

AUTHORIZATION

Acceptance & Authorization

By signing below, both parties confirm acceptance of this commercial quotation and authorize the commencement of the project under the terms, scope, and payment schedule set out above. A formal Statement of Work will be issued following receipt of the signed quotation and the 50% advance payment.

AUTHORIZATION SIGNATURES · RETURN SIGNED COPY TO SHABEEB.K@CODE-OX.COM

FOR & ON BEHALF OF CODE-OX TECHNOLOGIES	FOR & ON BEHALF OF VITALITY HOME HEALTHCARE
AUTHORIZED SIGNATORY	AUTHORIZED SIGNATORY
NAME & TITLE	NAME & TITLE
DATE	DATE

QUESTIONS? GET IN TOUCH

Shabeeb K — Code-ox Technologies

shabeeb.k@code-ox.com · +966 535 716 437 · code-ox.com

by Wecaretech · 3239 Al Zubair Bin Al Awwam St, Al Rawabi Dist., Riyadh 14215, KSA