



COMMERCIAL QUOTATION · OPTION 2 · 30 SEPTEMBER 2026

Odoo 19 Upgrade, POS & Salla Integration for Qaf Coffee Roasters

Your Odoo system upgraded to Odoo 19 — all 9 modules in use — plus Odoo 19 Point of Sale across 14 branches and 3 franchises and a live Salla↔Odoo integration, with three months of post-go-live support.

Version Upgrade to Odoo 19

Odoo 19 Point of Sale

Salla ↔ Odoo Integration

14 Branches + 3 Franchises

3 Months Support

THIS QUOTATION COVERS

9

Modules Upgraded to Odoo 19

14 + 3

Branches + Franchises on Odoo 19 POS

Salla

Real-Time Integration

3 mo

Post-Go-Live Support

QUOTATION NO.

CX-QAF-2026-05

DATE

30 September 2026

CURRENCY

SAR (Saudi Riyal)

PREPARED BY

Code-ox Technologies



OFFICIAL ODOO PARTNERSHIP

Delivered by a Certified Odoo Silver Partner

Code-ox Technologies holds official Odoo Silver Partner status — authorised to sell, implement, configure and support Odoo ERP deployments, with direct access to Odoo's partner support channels.

Official Partner

Certified Team

PROPOSAL OVERVIEW

What This Proposal Delivers

Your whole Odoo platform moved to Odoo 19, the latest release, with Odoo 19 Point of Sale across every Qaf location and your Salla store connected live to Odoo.

OPTION 2

Odoo 19 Upgrade + POS & Salla Integration

✓ Upgrade to Odoo 19 — modules below upgraded, with data, configuration & agreed custom modules migrated and validated.

Sales

Inventory

Manufacturing

Quality

Project

Dashboard

Maintenance

Accounting

Purchase

✓ Odoo 19 Point of Sale — setup, configuration, end-to-end workflow & UI changes across all locations.

14 Branches

3 Franchises

✓ Salla↔Odoo Integration — real-time data sync, end-to-end testing.

✓ 3 Months Support — post-go-live, covering the upgrade, POS and integration.

★ Whole platform upgraded to the latest Odoo release.

TOTAL PROJECT FEE

SAR 56,000

SAR 52,000

Discounted Price

EXCLUSIVE OF VAT

KEY FACTS

Modules Upgraded

Sales, Inventory, Manufacturing, Quality, Project, Dashboard, Maintenance, Accounting and Purchase.

POS Locations

17 in total — 14 company branches + 3 franchises.

Salla Integration

Real-time sync of products, stock and orders between Salla and Odoo.

Support

3 months post-go-live, covering the upgrade, POS and the integration.

PAYMENT TERMS

50% advance on sign-off & kickoff, 50% on UAT completion & go-live. Full breakdown on page 5.



SCOPE OF WORK

What's Delivered

ODOO 19 UPGRADE

COMPONENT	WHAT'S INCLUDED
Odoo Version Upgrade — to Odoo 19	• Migration of the current Odoo system to Odoo 19, the latest release. • Modules upgraded: Sales, Inventory, Manufacturing, Quality, Project, Dashboard, Maintenance, Accounting and Purchase. • Migration of business data — products, customers, suppliers, transactions and opening balances. • Migration of system configurations, settings and master data. • Migration of the agreed custom modules, made compatible with Odoo 19. • Compatibility checks across the installed modules. • Data validation and reconciliation against the source system. • End-to-end workflow testing before go-live, with a staged cutover.

POS & INTEGRATION

COMPONENT	WHAT'S INCLUDED
Odoo 19 Point of Sale	• POS implementation across 14 branches + 3 franchises (17 locations), configured to your business requirements. • Product catalogue, categories, pricing and payment methods configured in POS. • Receipt layout and session/closing configuration. • End-to-end POS workflow implementation — sale, refund, session open/close. • UI changes based on agreed requirements. • End-to-end testing across the full POS flow.
Salla–Odoo Integration	• Integration setup and configuration between Salla and Odoo. • Real-time synchronization of the agreed data flows (products, stock, orders). • Salla orders automatically reflected in Odoo for fulfilment and records. • Sync error handling and monitoring. • End-to-end testing and validation of the synchronization.

SUPPORT

COMPONENT	WHAT'S INCLUDED
3 Months Post-Go-Live Support	• Three months of support from go-live, covering the Odoo 19 upgrade, Odoo POS and the Salla–Odoo integration. • Troubleshooting and issue resolution within the agreed scope. • Configuration assistance and minor adjustments. • Priority response channel to the delivery team.

CUSTOMISATION SCOPE & EXCLUSIONS

Custom development is limited to Point of Sale and the Salla–Odoo integration; all other modules are upgraded to Odoo 19 in their standard configuration. Odoo per-user licence, hosting, domain/SSL, payment-gateway and courier/SMS charges are billed directly by those providers and are Qaf's responsibility. Work beyond the agreed scope is quoted separately.

M

ANNUAL MAINTENANCE CONTRACT (AMC) · SAR 20,000 PER YEAR

Maintenance of Every Module

After the 3-month post-go-live support period, the AMC keeps your whole Odoo system running — every module in your system, including the POS across all 17 locations and the Salla↔Odoo integration.

MODULES COVERED

Every Odoo module installed in Qaf's system — standard, custom and integration modules alike, not a fixed list. Any module in use is maintained under this AMC.

- Sales
- Inventory
- Manufacturing
- Quality
- Project
- Dashboard
- Maintenance
- Accounting
- Purchase
- Point of Sale
- Salla–Odoo Integration
- + any other module installed

AMC SERVICE	WHAT'S INCLUDED
Corrective Maintenance	- Bug fixing and error resolution across all configured and custom modules. - Root-cause analysis so recurring issues are fixed at source. - Fixes tested on staging before release to live.
POS Support	- Support for all 17 POS locations — 14 branches + 3 franchises. - POS session, sync, payment-method and receipt/printer configuration issues. - Configuration changes to existing POS locations, products and pricing.
Salla–Odoo Integration	- Monitoring of the Salla↔Odoo sync — products, stock and orders. - Resolution of failed or stuck syncs and data mismatches. - Adjustments when Salla changes its API or webhooks.
Updates & Compatibility	- Application of Odoo minor updates, security patches and localisation (ZATCA) updates. - Compatibility checks of custom modules after every Odoo update.
Minor Changes	- Small adjustments within existing modules — fields, views, report layouts, filters. - User, access-rights and company-setting changes. - Workflow tweaks that do not require new development.
System Health	- Periodic health checks — scheduled actions, error logs, database performance. - Verification that hosting-provider backups are running.
User Support	- Dedicated support channel (email / WhatsApp) to the Code-ox team. - How-to assistance and refresher guidance for staff.

NOT COVERED BY THE AMC

Implementation of new modules, new features or integrations, additional POS locations beyond the 17 listed, and major Odoo version upgrades are quoted separately. Odoo licences, hosting and third-party provider charges remain Qaf's responsibility.

FINANCIALS

Investment Breakdown

DELIVERABLE	AMOUNT (SAR)
ODOO 19 UPGRADE + POS & SALLA INTEGRATION	
Upgrade to Odoo 19 — all 9 modules in use	26,000
Odoo 19 POS (14 branches + 3 franchises) + Salla–Odoo Integration	30,000
3 Months Post-Go-Live Support	Included
Subtotal	SAR 56,000
Less: Discount	– 4,000
Final Project Fee — SAR 4,000 discount already deducted, exclusive of VAT	SAR 52,000

* All amounts are exclusive of VAT. VAT (15%) will be added to each invoice as per KSA regulations.

PAYMENT SCHEDULE

MILESTONE	AMOUNT (SAR)
Advance (50%) — on sign-off & kickoff	26,000
Final (50%) — on UAT completion & go-live	26,000
Project Total	52,000

ANNUAL MAINTENANCE

SERVICE	AMOUNT (SAR)
Annual Maintenance Contract (AMC) — maintenance of every module in your Odoo system	20,000 / year

* Recurring annual fee, separate from the one-time project fee above; begins after the 3-month post-go-live support period. AMC scope detailed on page 4. Exclusive of VAT.

ACCEPTANCE · SIGN AND RETURN TO RAGHIB@CODE-OX.COM

By signing below, Qaf Coffee Roasters accepts this quotation (CX-QAF-2026-05) for SAR 52,000 (exclusive of VAT) and the payment schedule above, together with the Annual Maintenance Contract at SAR 20,000 per year (exclusive of VAT).

FOR & ON BEHALF OF CODE-OX TECHNOLOGIES

AUTHORIZED SIGNATORY

DATE

FOR & ON BEHALF OF QAF COFFEE ROASTERS

AUTHORIZED SIGNATORY

DATE