

COMMERCIAL PROPOSAL • SEPTEMBER 2026

# Software Support & Development Retainer

A dedicated Code-Ox team to take over, maintain and steadily improve SkillVera's mobile application — a single monthly retainer covering bug fixes, store updates, monitoring and a continuous trickle of improvements, so the product stays stable and keeps moving forward.

**Essential Plan**

30 hours / month

Maintenance + improvements

Dedicated team

3-month committed term

30  
HRS /  
MONTH

**SELECTED PLAN**  
**Essential — "Keep it running"**  
Maintenance, monitoring, quick fixes and a steady trickle of small improvements, delivered by a dedicated team.

**\$750**/mo  
≈ SAR 2,813 / month

|                                       |                               |                                     |                                            |
|---------------------------------------|-------------------------------|-------------------------------------|--------------------------------------------|
| PROPOSAL NO.<br><b>CX-SKV-2026-01</b> | DATE<br><b>September 2026</b> | CURRENCY<br><b>USD • SAR @ 3.75</b> | PREPARED BY<br><b>Code-Ox Technologies</b> |
|---------------------------------------|-------------------------------|-------------------------------------|--------------------------------------------|

## ● OVERVIEW

# The engagement, in plain terms

Code-Ox Technologies will act as SkillVera's **software support and development partner** for its mobile application. Following our discussion, SkillVera has selected the **Essential plan — 30 hours per month**: a fixed monthly retainer that keeps the app stable, current and steadily improving, handled by a dedicated team rather than ad-hoc freelancers.

This proposal confirms exactly what those 30 hours cover, the monthly commercials, and the terms — so SkillVera knows precisely what it is committing to before signing.

### HOW THE RETAINER WORKS

The 30 hours are a **monthly capacity block** your team draws on for maintenance and small development work. You get a dedicated point of contact and a priority channel; we work through a shared list, ship in reviewable releases, and report at month-end on hours used and work delivered. It is a rolling arrangement — scale hours up or down as the product's needs change.

#### Prepared For

SkillVera  
Sports & activities technology platform  
Kingdom of Saudi Arabia

#### Prepared By

Code-Ox Technologies  
Software & product engineering  
raghib@code-ox.com · +966 56 176 5707

#### Selected Plan

Essential — 30 hours / month  
\$750 / month (≈ SAR 2,813)  
Committed 3-month term, then month-to-month

#### Starts With

A short codebase handover sprint for a clean, documented takeover of the existing app code.

### KICK-OFF — CODEBASE HANDOVER

The engagement opens with a short **handover sprint**: Code-Ox takes over the existing application code into version control, reviews it, sets up the build/release pipeline and documents it — so the team can maintain and extend it cleanly from day one. This runs within the first month's hours.

## • SCOPE

# What the 30 hours cover

The Essential plan keeps the app running well and delivers a steady stream of small improvements each month. Here is exactly what is in scope — and what sits outside it.

### Maintenance & stability

- ✓ **Bug fixes** — reported issues triaged and resolved
- ✓ **App-store updates** — iOS & Android releases kept current
- ✓ **Monitoring** — the app watched for crashes and errors
- ✓ **Content & data cleanup** as needed

### Improvements & response

- ✓ A few **small improvements** shipped each month
- ✓ The quickest **priority (P1) fixes** handled first
- ✓ **Fast issue response** on a priority channel
- ✓ **Monthly report** — hours used, work shipped, what's queued

## • INCLUDED IN THE RETAINER

### Team & ways of working

- ✓ One team for both **maintenance and development**
- ✓ A **dedicated point of contact** + priority channel
- ✓ **Proactive suggestions** — we flag improvements, not just await tickets
- ✓ Work in version control, **staged reviewable releases**

### Quality & flexibility

- ✓ **QA and documentation** included in delivered work
- ✓ Up to **20% of unused hours roll over** one month
- ✓ **Extra hours** beyond the block billed at the tier rate (\$25/hr)
- ✓ Scale up to a higher plan any time as needs grow

### WHAT'S NOT INCLUDED

Essential is light-upkeep capacity — it is **not** enough runway for large new features (e.g. a full analytics dashboard) at pace, and it is "keep-the-lights-on" rather than active roadmap delivery.

**Third-party costs** (hosting/servers, app-store fees, SMS/email/API usage, paid plugins) are billed at cost or paid directly. **Large one-off builds** are scoped and quoted separately and can run alongside the retainer.

● COMMERCIALS

# Your plan & pricing

SkillVera has selected the **Essential — 30 hours/month** plan. The full ladder is shown for reference, so scaling up later is a simple, known step.

| PLAN                            | HOURS / MO | RATE / HR | MONTHLY (USD) | MONTHLY (SAR) |
|---------------------------------|------------|-----------|---------------|---------------|
| Essential <span>SELECTED</span> | 30         | \$25      | <b>\$750</b>  | ≈ 2,813       |
| Momentum                        | 60         | \$23      | \$1,380       | ≈ 5,175       |
| Scale                           | 120        | \$20      | \$2,400       | ≈ 9,000       |

The more hours committed, the lower the hourly rate. SkillVera can move up a plan at any time with 30 days' notice. SAR figures indicative at 3.75 to the US dollar.

| SELECTED PLAN — ESSENTIAL (30 HRS / MONTH) |                   |                     |
|--------------------------------------------|-------------------|---------------------|
| ITEM                                       | USD               | SAR                 |
| Hourly rate                                | \$25 / hr         | ≈ 94 / hr           |
| Committed 3-month term (3 × \$750)         | \$2,250           | ≈ 8,438             |
| Monthly retainer — 30 hours                | <b>\$750 / mo</b> | <b>≈ 2,813 / mo</b> |

Billed **monthly in advance** in USD; SAR shown at an indicative 3.75. The first **3 months are a firm committed term** (\$2,250 total); after that the retainer continues month-to-month. All prices are exclusive of 15% VAT.

● HOW THE ENGAGEMENT RUNS

1 • Kick-off

✓ Codebase **handover & takeover** into version control

✓ Build/release pipeline set up and documented

✓ Shared backlog and priority channel agreed

2 • Every month

✓ App kept **stable** — fixes, store updates, monitoring

✓ Small improvements & priority fixes shipped

✓ Work delivered in **reviewable releases**

3 • Month-end

✓ **Monthly report** — hours used, work shipped, queued

✓ Priorities reviewed together for next month

✓ Scale hours up or down as needs change

## • TERMS

# Commitment, billing & assumptions

The simple ground rules that keep the engagement clear for both sides.

- **Billing** — monthly in advance, in USD; SAR shown at an indicative 3.75. Invoices issued at the start of each month.
- **Commitment** — a firm, committed **3-month term** (billed in full, no early cancellation or pause within it). After the 3 months it continues month-to-month, with 30 days' notice to change, pause or stop.
- **Capacity, not fixed scope** — the 30 hours are a monthly capacity retainer, not a guaranteed fixed deliverable. Work is prioritised jointly each month.
- **Roll-over** — up to 20% of unused hours carry into the following month; they do not accumulate indefinitely.
- **Extra hours** — work beyond the monthly block is billed at the tier's hourly rate (\$25/hr on Essential), agreed in advance.
- **Handover sprint** — a short codebase takeover at the start ensures a clean, documented transfer of the existing app code.
- **Third-party costs** — hosting/servers, app-store fees, SMS/email/API usage and paid plugins are billed at cost or paid by SkillVera directly.
- **Large builds** — major one-off features or a full redesign to production are scoped and quoted separately, and can run alongside the retainer.
- **VAT** — all prices are exclusive of 15% VAT, which will be added where applicable.
- **Validity** — this proposal is valid for 30 days from the date of issuance.

### SCALING WITH YOU

Essential is the right entry point to keep the app healthy and moving. As the product grows toward its milestones, SkillVera can step up to **Momentum (60 hrs)** or **Scale (120 hrs)** at a lower hourly rate — same team, same standard, just more monthly capacity.

● AUTHORIZATION

# Acceptance & Authorization

By signing below, both parties confirm acceptance of this proposal for the Essential (30 hours/month) software support and development retainer and authorize commencement under the scope, commercials and terms set out above.

AUTHORIZATION SIGNATURES · RETURN SIGNED COPY TO RAGHIB@CODE-OX.COM

| FOR & ON BEHALF OF CODE-OX TECHNOLOGIES | FOR & ON BEHALF OF SKILLVERA |
|-----------------------------------------|------------------------------|
| AUTHORIZED SIGNATORY                    | AUTHORIZED SIGNATORY         |
| NAME & TITLE                            | NAME & TITLE                 |
| DATE                                    | DATE                         |

QUESTIONS? GET IN TOUCH

Raghib Ali Rafeeqe — Code-Ox Technologies

raghib@code-ox.com · +966 56 176 5707 · code-ox.com

CODE OX