SERVICES AGREEMENT

Odoo 19 Upgrade & Urban Eats Implementation

AGREEMENT DATE	PURCHASE ORDER	PROPOSAL
15 October 2026	TH P00008 · 14 Oct 2026	CX-TARA-2026-02 Rev. 1

CLIENT

Tara Holding

Address	King Salman Rd, Al Bandariyah, Al Khobar 34424, Saudi Arabia
VAT no.	310462005200003
Commercial Reg.	

SERVICE PROVIDER

Code-ox Technologies

Powered by WeCare Technology and Contracting Co.

Address	3239 Al Zubair Bin Al Awwam, Al Rawabi Dist., Riyadh 14215, Saudi Arabia
VAT no.	311203098300003
Commercial Reg.	1010198291 · Unified No. 7009368536

1 Background

Tara Holding issued Purchase Order TH P00008 on 14 October 2026, accepting Code-ox Technologies' Financial Proposal CX-TARA-2026-02 Rev. 1 for the Odoo 18 to 19 upgrade and the Urban Eats / MYLK implementation with Option B (Odoo's standard UrbanPiper connector). This Agreement records how the Parties will work together. It is read with the Purchase Order, the signed Software Requirements Specification (SRS), the Proposal and the Expected Project Plan of 13 October 2026. Annexes A and B form part of this Agreement. If the documents differ, this Agreement applies first, then the Purchase Order.

2 Odoo implementation partner

From the signing of this Agreement, Code-ox Technologies is Tara Holding's Odoo implementation partner. Tara Holding will register Code-ox Technologies as its partner on its Odoo subscription, so that Code-ox Technologies can work directly with Odoo on Tara Holding's behalf.

3 Scope

Code-ox Technologies will upgrade Tara Holding's six companies to Odoo 19 and implement Urban Eats / MYLK on Odoo, as summarised in Annex A and detailed in the Proposal and the signed SRS. Two weeks of hypercare, the final Foodics archive, the source code and documentation handover, and six months of support until 30 June 2027 are included in the price.

4 Key dates

KICK-OFF	SRS SIGNED	UAT ENVIRONMENT	GO-LIVE
15 Oct 2026	29 Oct 2026	1 Dec 2026	1 Jan 2027

If something outside either Party's control affects these dates, the Parties agree new dates together in writing, without any penalty to either Party. The full milestone list is in Annex B.

5 Contract value and payment

MILESTONE	AMOUNT (SAR)
1. Agreement signing and kick-off (40%)	13,980.00
2. Upgrade signed off on staging for all six companies and UAT environment accepted (30%)	10,485.00
3. Production go-live accepted (30%)	10,485.00
Total excluding VAT (VAT 15%: 5,242.50 · total including VAT: 40,192.50)	**34,950.00**

The price is fixed. Invoices reference the Purchase Order and are paid within 15 days. Odoo and UrbanPiper subscriptions, WhatsApp, payment-provider and terminal fees are paid by Tara Holding directly to each provider. Any third-party module licence is arranged by Code-ox Technologies with Tara Holding's prior approval and invoiced at cost.

6 Working together

Both Parties will work in good faith and share information openly. Code-ox Technologies delivers to the Project Plan and reports progress weekly. Tara Holding names a Project Owner and provides access, data and decisions within 5 business days of a request.

7 Requirements, changes and acceptance

The SRS signed by Tara Holding is the agreed scope. Any change is agreed in writing, with its effect on cost and dates, before work starts, and is recorded as a new SRS revision. Each milestone is accepted against the agreed criteria once its Critical and High issues are resolved or accepted by Tara Holding.

8 Support and future work

Support runs from go-live until 30 June 2027 at the support levels in Annex B. Future work is charged at the agreed rates, fixed for 24 months: new outlet SAR 2,000, new brand SAR 600, new delivery platform SAR 1,000, and change requests SAR 135 per hour. After the support period, an optional annual maintenance contract is available at 20% of the project value per year, with 10% off the first year.

9 Ownership and confidentiality

Tara Holding owns all custom code, its data and the project documentation, kept in its own repository. Both Parties keep each other's information confidential, and Tara Holding's data is used only for this project, in line with the Saudi Personal Data Protection Law.

10 General

Each Party's liability is limited to the fees paid under this Agreement, excluding indirect losses. Neither Party is responsible for delays caused by events beyond its control. Either Party may end this Agreement with 30 days' written notice, and completed work is then paid for and handed over. Questions are first settled amicably between the Parties' management. This Agreement is governed by the laws of the Kingdom of Saudi Arabia and is signed in two originals, one for each Party.

SIGNATURES

Agreed and signed

Both Parties agree to this Services Agreement under Purchase Order TH P00008, including Annexes A and B, for a fixed contract value of SAR 34,950 excluding VAT.

FOR AND ON BEHALF OF

Tara Holding

NAME

TITLE

SIGNATURE

DATE

FOR AND ON BEHALF OF

Code-ox Technologies

NAME Thayif Kabir

TITLE Co-founder

SIGNATURE

DATE

Contacts

Project contacts

Tara Holding

Eng. AbdulRahman Al-Nouman, Project Owner
alnouman@taraholding.com

Code-ox Technologies

Raghib Ali Rafeeque, Engagement Lead
raghib@code-ox.com · +966 561 765 707

ANNEX A

Scope of services

AREA	WHAT IS DELIVERED
Odoo 18 to 19 upgrade	Written assessment and module-by-module register; full backup; upgrade on a staging copy; Studio customisations and third-party modules migrated or replaced, with nothing removed without Tara Holding's approval; validation and finance sign-off for each of the six companies; production upgraded outside working hours.
Approach	Standard Odoo first, then configuration, Studio, a supported module and custom development last, each custom item justified and approved. Custom code in separate, upgrade-safe, documented modules in Tara Holding's repository, with no dependency on Code-ox licences.
Urban Eats structure	One company (one CR, VAT number and set of accounts); Brand (MYLK, Finjan, Shared) and Branch analytic plans; one warehouse and POS per outlet; one POS payment method per platform; reporting by brand, branch and channel. POS revenue tagging uses the standard set-up or a small isolated module, both within the price.
Operations and inventory	Main Warehouse receiving all supplier deliveries; Central Kitchen warehouse; outlets resupplied through routes and minimum stock rules; shared-cost tagging; B2B sales; access by role; one generic material per ingredient with supplier pack conversion; lots and expiry where needed; production cost and waste reasons.
Central kitchen	Daily production plan, manufacturing orders, automatic consumption and transfers to outlets; make-to-stock, make-to-order and no-carry-over items; a "what to make today" screen; outlet recipe kits that deduct ingredients on each POS sale.
POS and Kitchen Display	Restaurant POS for each branch and brand with menus, modifiers, combos, pricelists, taxes, payment methods and receipts; Kitchen Display per branch, routed by station.
Delivery platforms	Odoo's standard UrbanPiper connector, configured by Code-ox: stores per outlet and brand, menu sync, store hours, payment method per platform and routing to POS and Kitchen Display. Platform coverage is as confirmed by UrbanPiper; a platform it does not cover stays on its own tablet unless a direct integration is agreed. HungerStation orders are rejected in the HungerStation app.
Settlement	Reconciliation and reporting of sales, commissions, VAT on commissions, promotions, refunds, penalties, delivery charges and payouts by platform, brand and branch, at the automation level set in the settlement plan.
Payments	Paymob online payments (Mada, cards and Apple Pay as enabled), Tabby and Tamara, and POS terminals (Geidea, NearPay, Paymob) subject to Odoo 19 availability. Orders are marked paid only on confirmation, and refunds go to the original method.
ZATCA Phase 2	Company, VAT, CR and address set-up; each POS invoice journal onboarded; compliance tests and production switch before go-live; default walk-in customer.
WhatsApp and loyalty	Standard Odoo WhatsApp with Meta-approved templates for receipts, order confirmations and customer messages. Odoo Loyalty and Promotions for MYLK per brand, with advice on new ideas during support.
Foodics exit	Menus, products, modifiers and customers migrated; full history archived in open formats with an index and data dictionary, exported before cutover and after the last transaction; opening stock from a physical count. From 1 January 2027 all outlets use Odoo POS, and Foodics stays read-only until the archive is verified.
UAT, training and go-live	Production-ready UAT environment on staging, UAT cycles, role-based training, cutover rehearsal and Go / No-Go; go-live weekend cover on 1–2 January; two weeks of hypercare; go-live report; handover with a developer walkthrough.

ANNEX B

Plan, team and support

Milestones

DATE	MILESTONE	DATE	MILESTONE
15 Oct 2026	**Kick-off**	24 Dec 2026	**UAT accepted; code freeze**
29 Oct 2026	**SRS signed; upgrade signed off on staging**	29 Dec 2026	**Go / No-Go**
6–7 Nov 2026	**Production upgraded to Odoo 19**	31 Dec 2026	**Cutover from Foodics**
26 Nov 2026	**Kitchen, POS, payments and platforms ready**	1 Jan 2027	**Go-live on Odoo POS**
1 Dec 2026	**UAT environment ready**	14 Jan 2027	**Source and documents handed over**
		30 Jun 2027	**Support period ends**

Team and governance

Code-ox: Raghib Ali Rafeeque (Engagement Lead), Shayar CV (Project Manager), Thayif Kabir (Co-founder, oversight). **Tara Holding:** Eng. AbdulRahman Al-Nouman (Project Owner), an Executive Sponsor named at kick-off, and area leads. Progress is shared in a weekly status report and a live tracker in Odoo Project; UAT issues and support requests go through Helpdesk.

Key inputs from Tara Holding

Odoo.sh, staging and GitHub access at kick-off; Foodics console and API access; outlet list and platform store details; UrbanPiper order; merchant accounts and keys for Paymob, Tabby and Tamara; Meta verification for WhatsApp; Fatoora access; devices on site by 19 November; and UAT testers. The full list and due dates are in the Project Plan.

Support levels (until 30 June 2027)

PRIORITY	RESPONSE	FIX OR WORKAROUND
Critical · POS, payment, platform, order sync or ZATCA down	1 hour, 7 days a week	4 hours, including weekends
High	4 hours	1 business day
Normal	1 business day	3 business days

Standard hours are Sunday to Thursday, 9:00 to 18:00 Riyadh time. Support covers bug fixes, configuration adjustments within the delivered scope, integration monitoring, minor API changes, vendor module updates, ZATCA operational issues and how-to help. New features, new branches and new integrations are quoted separately.

Conditions for the key dates

Agreement signed and kick-off held on 15 October; access and data provided within 5 business days of a request; timely UAT feedback; and approvals from the delivery platforms and UrbanPiper.