

COMMERCIAL PROPOSAL · SEPTEMBER 2026

Software Support & Development Retainer

A dedicated Code-Ox team to take over, maintain and steadily improve SkillVera's mobile application — a single monthly retainer covering bug fixes, store updates, monitoring and a continuous trickle of improvements, so the product stays stable and keeps moving forward.

Essential Plan

30 hours / month

Maintenance + improvements

Dedicated team

3-month committed term

30
HRS /
MONTH

SELECTED PLAN

Essential — "Keep it running"

Maintenance, monitoring, quick fixes and a steady trickle of small improvements, delivered by a dedicated team.

\$750/mo

≈ SAR 2,813 / month · excl. VAT

PROPOSAL NO.

CX-SKV-2026-01

DATE

September 2026

CURRENCY

USD · SAR @ 3.75

PREPARED BY

**Code-Ox
Technologies**

● OVERVIEW

The engagement, in plain terms

Code-Ox Technologies will act as SkillVera's **software support and development partner** for its mobile application. Following our discussion, SkillVera has selected the **Essential plan — 30 hours per month**: a fixed monthly retainer that keeps the app stable, current and steadily improving, handled by a dedicated team rather than ad-hoc freelancers.

This proposal confirms exactly what those 30 hours cover, the monthly commercials, and the terms — so SkillVera knows precisely what it is committing to before signing.

HOW THE RETAINER WORKS

The 30 hours are a **monthly capacity block** your team draws on for maintenance and small development work. You get a dedicated point of contact and a priority channel; we work through a shared list, ship in reviewable releases, and report at month-end on hours used and work delivered. It is a rolling arrangement — scale hours up or down as the product's needs change.

Prepared For

SkillVera
Sports & activities technology platform
Kingdom of Saudi Arabia

Prepared By

Code-Ox Technologies
Software & product engineering
raghib@code-ox.com · +966 56 176 5707

Selected Plan

Essential — 30 hours / month
\$750 / month (≈ SAR 2,813)
Committed 3-month term, then month-to-month

Starts With

A short codebase handover sprint for a clean, documented takeover of the existing app code.

KICK-OFF — CODEBASE HANDOVER

The engagement opens with a short **handover sprint**: Code-Ox takes over the existing application code into version control, reviews it, sets up the build/release pipeline and documents it — so the team can maintain and extend it cleanly from day one. This runs within the first month's hours.

• SCOPE

What the 30 hours cover

The Essential plan keeps the app running well and delivers a steady stream of small improvements each month. Here is exactly what is in scope — and what sits outside it.

Maintenance & stability

- ✓ **Bug fixes** — reported issues triaged and resolved
- ✓ **App-store updates** — iOS & Android releases kept current
- ✓ **Monitoring** — the app watched for crashes and errors
- ✓ **Content & data cleanup** as needed

Improvements & response

- ✓ A few **small improvements** shipped each month
- ✓ The quickest **priority (P1) fixes** handled first
- ✓ **Fast issue response** on a priority channel
- ✓ **Monthly report** — hours used, work shipped, what's queued

• INCLUDED IN THE RETAINER

Team & ways of working

- ✓ One team for both **maintenance and development**
- ✓ A **dedicated point of contact** + priority channel
- ✓ **Proactive suggestions** — we flag improvements, not just await tickets
- ✓ Work in version control, **staged reviewable releases**

Quality & flexibility

- ✓ **QA and documentation** included in delivered work
- ✓ Up to **20% of unused hours roll over** one month
- ✓ **Extra hours** beyond the block billed at the tier rate (\$25/hr)
- ✓ Scale up to a higher plan any time as needs grow

WHAT'S NOT INCLUDED

Essential is light-upkeep capacity — it is **not** enough runway for large new features (e.g. a full analytics dashboard) at pace, and it is "keep-the-lights-on" rather than active roadmap delivery.

Third-party costs (hosting/servers, app-store fees, SMS/email/API usage, paid plugins) are billed at cost or paid directly. **Large one-off builds** are scoped and quoted separately and can run alongside the retainer.

● COMMERCIALS

Your plan & pricing

SkillVera has selected the **Essential — 30 hours/month** plan. The full ladder is shown for reference, so scaling up later is a simple, known step.

PLAN	HOURS / MO	RATE / HR	MONTHLY (USD)	MONTHLY (SAR)
Essential SELECTED	30	\$25	\$750	≈ 2,813
Momentum	60	\$23	\$1,380	≈ 5,175
Scale	120	\$20	\$2,400	≈ 9,000

The more hours committed, the lower the hourly rate. SkillVera can move up a plan at any time with 30 days' notice. All plan prices are **exclusive of 15% VAT**. SAR figures indicative at 3.75 to the US dollar.

SELECTED PLAN — ESSENTIAL (30 HRS / MONTH)		
ITEM	USD	SAR
Monthly retainer — 30 hours (excl. VAT)	\$750 / mo	≈ 2,813 / mo
VAT @ 15%	\$112.50 / mo	≈ 422 / mo
Total payable — incl. VAT	\$862.50 / mo	≈ 3,235 / mo

Billed **monthly in advance** in USD; SAR indicative at 3.75. **All prices exclusive of 15% VAT** (shown added above). Committed 3-month term = \$2,250 excl. VAT; then month-to-month.

● HOW THE ENGAGEMENT RUNS

1 • Kick-off

✓ Codebase **handover & takeover** into version control

✓ Build/release pipeline set up and documented

✓ Shared backlog and priority channel agreed

2 • Every month

✓ App kept **stable** — fixes, store updates, monitoring

✓ Small improvements & priority fixes shipped

✓ Work delivered in **reviewable releases**

3 • Month-end

✓ **Monthly report** — hours used, work shipped, queued

✓ Priorities reviewed together for next month

✓ Scale hours up or down as needs change

• TERMS

Commitment, billing & assumptions

The simple ground rules that keep the engagement clear for both sides.

- **Billing** — monthly in advance, in USD; SAR shown at an indicative 3.75. Invoices issued at the start of each month.
- **Commitment** — a firm, committed **3-month term** (billed in full, no early cancellation or pause within it). After the 3 months it continues month-to-month, with 30 days' notice to change, pause or stop.
- **Capacity, not fixed scope** — the 30 hours are a monthly capacity retainer, not a guaranteed fixed deliverable. Work is prioritised jointly each month.
- **Roll-over** — up to 20% of unused hours carry into the following month; they do not accumulate indefinitely.
- **Extra hours** — work beyond the monthly block is billed at the tier's hourly rate (\$25/hr on Essential), agreed in advance.
- **Handover sprint** — a short codebase takeover at the start ensures a clean, documented transfer of the existing app code.
- **Third-party costs** — hosting/servers, app-store fees, SMS/email/API usage and paid plugins are billed at cost or paid by SkillVera directly.
- **Large builds** — major one-off features or a full redesign to production are scoped and quoted separately, and can run alongside the retainer.
- **VAT** — all prices are exclusive of 15% VAT, which will be added where applicable.
- **Validity** — this proposal is valid for 30 days from the date of issuance.

SCALING WITH YOU

Essential is the right entry point to keep the app healthy and moving. As the product grows toward its milestones, SkillVera can step up to **Momentum (60 hrs)** or **Scale (120 hrs)** at a lower hourly rate — same team, same standard, just more monthly capacity.

● AUTHORIZATION

Acceptance & Authorization

By signing below, both parties confirm acceptance of this proposal for the Essential (30 hours/month) software support and development retainer and authorize commencement under the scope, commercials and terms set out above.

AUTHORIZATION SIGNATURES · RETURN SIGNED COPY TO RAGHIB@CODE-OX.COM

FOR & ON BEHALF OF CODE-OX TECHNOLOGIES	FOR & ON BEHALF OF SKILLVERA
AUTHORIZED SIGNATORY	AUTHORIZED SIGNATORY
NAME & TITLE	NAME & TITLE
DATE	DATE

QUESTIONS? GET IN TOUCH

Raghib Ali Rafeeqe — Code-Ox Technologies

raghib@code-ox.com · +966 56 176 5707 · code-ox.com

CODE OX