



REQUEST FOR PROPOSAL

NADEC WEBSITE REDESIGN

Deliverable 1: Website Design - Mandatory

Deliverable 2: Umbraco CMS Implementation - Optional at NADEC Request

ISSUE DATE	22 July 2026
LOCATION	NADEC Head Office, Riyadh
PROJECT OWNER	Marketing and D&T
NOTICE	For invited vendors and NADEC procurement use

National Agricultural Development Company

Table of Contents

1. Overview and Delivery Model	3
2. Deliverable 1 - Website Design	3
2.1 Minimum Design Requirements	4
2.2 Deliverable 1 Outputs and Acceptance	4
3. Optional Deliverable 2 - Umbraco CMS Implementation	4
3.1 Legacy Website Migration	5
3.2 SEO, Performance, Accessibility and Security	6
3.3 Testing, Deployment, Training and Support	6
3.4 Optional Deliverable 2 Outputs and Acceptance	6
4. Website Content and Responsibilities	7
4.1 Expected Website Sections	7
4.2 Responsibility Matrix	7
5. Project Governance, Phases and Support	7
5.1 Indicative Delivery Gates	7
5.2 Dependencies, Change Control and Warranty	8
6. Vendor Proposal Requirements	8
6.1 Mandatory Vendor Qualifications	8
6.2 Required Proposal Content	8
7. Commercial, Legal and Submission Conditions	9
7.1 Ownership, Confidentiality and General Conditions	9
7.2 Submission	9
Appendix A - Mandatory Compliance Matrix	9
Appendix B - Commercial Pricing and Payment Schedule	10
Proposed Payment Milestones	11

Note: Deliverable 2 is optional and shall proceed only upon formal written activation by NADEC.

1. Overview and Delivery Model

NADEC invites qualified vendors to redesign and implement its public corporate website. The objective is a modern, bilingual, responsive, accessible, high-performing and search-engine-optimized digital platform that reflects NADEC's brand and gives authorized Marketing and D&T users full editorial control.

The project consists of one mandatory base deliverable and one optional deliverable. Deliverable 1 - Website Design is mandatory. Deliverable 2 - Umbraco CMS Implementation shall be proposed and priced separately and will proceed only if requested and formally authorized by NADEC in writing. No work, cost or commitment related to Deliverable 2 shall apply unless NADEC activates it.

Scope Item	Summary
Deliverable 1 - Website Design	Complete discovery, information architecture, UX, wireframes, responsive Arabic/English UI design, interactive prototypes, design system, editable design source files, and production-ready static front-end templates developed using HTML5, CSS3, JavaScript, and either the latest stable Bootstrap or Tailwind CSS version approved by D&T.
Optional Deliverable 2 - Umbraco CMS Implementation	Optional complete Umbraco solution, activated only at NADEC's written request, based on the approved design and front-end templates from Deliverable 1, and including Umbraco configuration, template integration, legacy website migration, SEO, integrations, testing, deployment, training, warranty and handover.

Primary objectives include improved brand consistency, navigation, accessibility, mobile experience, website performance and SEO; governed bilingual content publishing; secure and maintainable technology; successful migration from the current website; and full transfer of knowledge, source code and documentation to NADEC.

2. Deliverable 1 - Website Design

The vendor shall develop a complete bilingual design package based on guidelines and approvals from the NADEC Marketing Team, with technical input from D&T, and shall deliver production-ready static front-end templates using HTML5, CSS3, JavaScript, and either the latest stable Bootstrap or Tailwind CSS version approved by D&T.

Area	Minimum Scope
Discovery and assessment	Kickoff and stakeholder workshops; review of the existing website, analytics or SEO findings provided by NADEC, audiences, user needs, content, navigation, brand guidelines, dependencies and required inputs.
Information architecture and UX	Proposed sitemap, navigation model, key user journeys, content hierarchy, wireframes, calls to action and usability recommendations for English LTR and Arabic RTL experiences.
UI design	High-fidelity desktop, tablet and mobile designs for the homepage, internal pages, corporate information, products/categories, news/media, investor relations, sustainability/CSR, careers, contact/locations, search, forms, 404/error pages and reusable global components. Approved designs shall be implemented as responsive static templates using semantic HTML5, CSS3 and JavaScript.
Additional pages	Design any additional corporate page, template, content section, component or layout requested by the NADEC Marketing and D&T teams during requirements, design, development, UAT or rollout. The scope is not limited to the initially listed page types.
Design system	Approved typography, color, spacing, grids, icons, buttons, cards, forms, menus, headers, footers, breadcrumbs, banners, tabs, accordions, tables, states, accessibility guidance and responsive behavior.
Prototypes and handover	Clickable prototypes for key journeys; design specifications; asset exports; editable design source files; and production-ready static responsive front-end templates and reusable components using either the latest stable Bootstrap or Tailwind CSS version approved by D&T. Deliverables shall include complete

Area	Minimum Scope
	HTML, CSS and JavaScript source code, build instructions where applicable, dependency details and implementation guidance. Deliverable 1 does not include a CMS, backend application or database.

2.1 Minimum Design Requirements

- Compliance with NADEC brand guidelines and formal Marketing approval before implementation.
- Equal-quality Arabic RTL and English LTR designs, including appropriate typography, alignment and component mirroring.
- Mobile-first responsive behavior and clear, accessible navigation with strong calls to action.
- WCAG 2.1 Level AA design considerations, including contrast, focus, labels, keyboard interaction and non-text alternatives.
- All visual assets and fonts must be licensed, disclosed and transferable or usable by NADEC without vendor lock-in.

2.2 Deliverable 1 Outputs and Acceptance

Item	Requirement
Outputs	Discovery summary; approved sitemap and user journeys; wireframes; high-fidelity bilingual responsive designs; prototypes; design system/component library; editable design source files; assets; production-ready HTML5, CSS3 and JavaScript templates using the approved latest stable Bootstrap or Tailwind CSS version; reusable front-end components; dependency/build documentation; and complete source-code handover.
Acceptance	All agreed screens and states are complete; requested pages are covered; Arabic/English and responsive behavior are approved; accessibility and brand comments are closed; static templates accurately implement the approved designs and operate correctly on agreed browsers and devices; semantic HTML, maintainable CSS/JavaScript and the D&T-approved Bootstrap or Tailwind CSS version are used; source code and editable design files are transferred; and NADEC Marketing and D&T issue formal written acceptance.

3. Optional Deliverable 2 - Umbraco CMS Implementation

If requested and formally activated by NADEC, the vendor shall implement the approved design as a complete, secure, scalable and maintainable Umbraco CMS solution that enables NADEC to manage the bilingual website without vendor dependency.

Area	Minimum Scope
Technology and architecture	Latest stable supported Umbraco release approved by D&T, preferably LTS; supported Microsoft .NET runtime and SQL Server; HTML5, CSS3 and JavaScript using the same D&T-approved latest stable Bootstrap or Tailwind CSS version delivered under Deliverable 1; documented DEV, TEST/UAT, STAGING and PROD environments; secure configuration, source control and repeatable deployment.
Content model and page building	Structured document types, compositions, data types, templates and reusable block-based components for all approved page types. Authorized editors shall assemble approved components without code changes or breaking brand standards.
Bilingual content	Arabic and English culture variants, linked language versions, localized URLs, independent language-specific content and SEO fields, and correct RTL/LTR rendering.
Editorial governance	Roles for administrators, editors, reviewers, approvers and publishers; draft/review/approve/reject/rework/publish workflows; notifications; preview; scheduled publishing/unpublishing; version history, comparison, rollback, recycle-bin recovery and audit logs.

Area	Minimum Scope
Media and global content	Governed media library with folders, metadata, alt text, image crops/renderings, documents and duplicate controls; CMS-managed navigation, footer links, social links, contacts, alerts, banners, promotions, legal content and global settings.
Search, forms and integrations	Bilingual website search across approved content; secure configurable forms with validation, consent, anti-spam, notifications and export; integration with NADEC-approved APIs or services. No secrets or credentials shall be exposed in browser code.
Front-end implementation	Integrate and adapt the approved Deliverable 1 front-end templates into Umbraco with pixel-accurate rendering, reusable CMS components, responsive desktop/tablet/mobile layouts, semantic HTML, clean maintainable code, minimized dependencies, cross-browser support and no proprietary vendor lock-in. Any material visual or framework change requires prior NADEC Marketing and D&T approval.
Documentation and handover	Architecture, configuration, content model, custom code, packages, APIs, integrations, deployment, backup/recovery, administration, support and troubleshooting documentation; source code, scripts and licenses transferred to NADEC.

3.1 Legacy Website Migration

Area	Minimum Scope
Assessment and planning	Inventory all current pages, Arabic/English variants, documents, images, videos, metadata, taxonomies, URLs, forms and structured data; identify duplicates, obsolete content, broken links, unsupported items and migration exclusions for NADEC approval.
Mapping and execution	Prepare source-to-target mapping to Umbraco content types and blocks; extract, cleanse, transform and import approved content and media while preserving relationships, dates, metadata, language links and document associations.
URL and SEO continuity	Preserve existing URLs where practical; otherwise create tested 301 redirect mappings. Migrate or recreate titles, descriptions, headings, alt text, canonical data and other approved SEO metadata.
Validation and cutover	Perform at least one trial migration; provide migration reports, counts, exceptions and reconciliation; support business validation; agree content freeze, final delta migration, cutover, rollback and post-go-live verification.
Acceptance	No unresolved critical migration defects, missing approved content or critical broken links; approved record and asset counts reconcile; all redirects are tested; and NADEC signs the migration acceptance report.

3.2 SEO, Performance, Accessibility and Security

Area	Minimum Scope
SEO	Audit the existing website; keyword/page mapping; SEO-friendly URLs and semantic headings; editable titles/descriptions; canonical and hreflang controls; XML sitemap, robots.txt, redirects, Open Graph, relevant structured data, image alt text, internal linking, broken-link prevention and post-launch validation.
Performance	Optimize images and fonts, lazy loading, minification, caching, dependency loading and render-blocking resources; improve Core Web Vitals and provide agreed pre-production and post-launch test evidence.
Accessibility and browsers	Target WCAG 2.1 AA; support keyboard navigation, focus states, contrast, labels, headings and screen readers; test latest supported Chrome, Edge, Safari, Firefox and common Android/iOS browsers.
Security and operations	Secure coding and configuration; least-privilege CMS access; protected secrets; HTTPS/TLS; input validation; secure forms; logging and monitoring; backup and restore procedures; dependency and vulnerability management; and remediation of findings within

Area	Minimum Scope
	the agreed scope.

3.3 Testing, Deployment, Training and Support

- Complete functional, CMS workflow/permission, bilingual, responsive, browser, accessibility, SEO, performance, security, integration, migration, regression and user acceptance testing.
- Maintain a defect log and resolve all critical and high-severity defects before production acceptance.
- Prepare deployment, cutover, rollback, backup/restore and production verification plans; support deployment to the NADEC-approved environment.
- Provide hands-on administrator, editor, reviewer and publisher training for Marketing and D&T, together with user guides and technical knowledge transfer.
- Provide a minimum warranty/hypercare period of [60/90] calendar days after go-live, covering vendor-developed code, CMS configuration, migration, responsive behavior, SEO, performance and approved integrations. Price ongoing maintenance and SEO separately as options.

3.4 Optional Deliverable 2 Outputs and Acceptance

Item	Requirement
Outputs	Approved Umbraco architecture and content model; configured CMS and environments; complete bilingual website; source code and deployment pipeline; search, forms and integrations; migrated content/data/media; redirects; SEO configuration; test evidence; deployment and support documents; training and final handover.
Acceptance	All agreed page types, components, workflows, roles, bilingual content, search, forms and integrations operate correctly; migration is reconciled; critical redirects and SEO controls are validated; quality and security tests pass; critical/high defects are closed; production deployment and hypercare are completed; and NADEC provides formal written acceptance.

4. Website Content and Responsibilities

4.1 Expected Website Sections

The final sitemap will be approved under Deliverable 1. It may include Home; About NADEC; company profile; vision, mission and values; leadership and governance; products and categories; quality and food safety; sustainability and CSR; investor relations; annual reports and financial information; news and media; careers; suppliers/business partners; contact and locations; FAQs; privacy; terms; accessibility statement; and any additional page requested by Marketing and D&T.

4.2 Responsibility Matrix

Party / Item	Responsibility
NADEC	Provide brand guidelines, approved content and translations, logos/media, access to the current website and source data, subject-matter reviewers, hosting/environment access, integration details, timely decisions and formal approvals.
Vendor	Assess and structure content; identify gaps, duplicates and obsolete material; format and migrate approved content; implement bilingual CMS and SEO; provide all design/development/testing/deployment/training deliverables; and maintain project, risk, issue, change and defect records.
Optional services	Content writing, translation, photography, video production, stock media, hosting procurement, paid campaigns and long-term managed services shall be separately priced unless explicitly included.

5. Project Governance, Phases and Support

The vendor shall appoint a dedicated project manager and qualified UX/UI, Umbraco/.NET, front-end, migration, SEO, QA and security resources. Weekly progress reporting, status meetings, risk/issue/dependency tracking, change control, design reviews, defect management and formal acceptance records are mandatory.

5.1 Indicative Delivery Gates

Gate	Activity	Acceptance Evidence
D1-1	Kickoff, discovery, assessment, sitemap and user journeys	Approved discovery and information architecture
D1-2	Wireframes and UI concepts	Approved bilingual wireframes and design direction
D1-3	Final responsive designs, prototypes, design system and production-ready static front-end templates	Deliverable 1 acceptance, including complete HTML/CSS/JavaScript and editable design source handover
D2-1 (Optional)	Umbraco architecture, content model, environments and migration plan	Architecture and implementation approval
D2-2 (Optional)	CMS build, integration of approved D1 templates, integrations and trial migration	Feature-complete staging/UAT release
D2-3 (Optional)	Testing, final migration, cutover and production deployment	Go-live and migration acceptance
D2-4 (Optional)	Hypercare, training and handover	Optional Deliverable 2 acceptance, if activated

5.2 Dependencies, Change Control and Warranty

- The vendor shall identify all assumptions, NADEC dependencies, third-party dependencies and exclusions in the proposal and project plan.
- Any change to approved scope, design, architecture, migration mapping, integration, security or timeline requires documented impact assessment and written NADEC approval.
- All third-party packages, commercial licenses, subscriptions, recurring costs and renewal obligations must be disclosed and separately identified.
- The vendor remains accountable for subcontractors and third-party components included in the proposed solution.

6. Vendor Proposal Requirements

6.1 Mandatory Vendor Qualifications

- Demonstrated delivery of corporate, bilingual Arabic/English and responsive websites.
- Strong UX/UI, HTML5, CSS3, JavaScript, Bootstrap or Tailwind CSS, Umbraco and Microsoft .NET capability.
- Experience with Umbraco content modelling, workflows, security, upgrades, migration and production support.
- Proven SEO, accessibility, performance, quality assurance and secure-development capability.
- At least three relevant client references, preferably including large organizations or recognized brands.

6.2 Required Proposal Content

Area	Minimum Scope
Company and experience	Company profile, locations, team size, certifications, relevant portfolio, three references and disclosed subcontractors.
Understanding and approach	Understanding of NADEC requirements; mandatory Deliverable 1 approach; optional Deliverable 2 approach; assumptions, dependencies, risks, exclusions and recommended improvements.
Design methodology	Discovery, IA, UX, bilingual UI, responsive design, accessibility, review and approval approach; sample design work; and front-end delivery approach using HTML5, CSS3, JavaScript and either the latest stable Bootstrap or Tailwind CSS version approved by D&T.
Umbraco solution	Architecture, technology versions, hosting assumptions, content model, workflows, security, migration, SEO, testing, deployment, support and upgrade strategy.
Project team and plan	Named roles, CVs, allocation, availability, governance and detailed timeline for Deliverable 1, plus a separate optional timeline and milestones for Deliverable 2.
Commercial proposal	Firm fixed price for mandatory Deliverable 1 and a separately identified optional fixed price for Deliverable 2 and its work packages; payment milestones; optional services; licenses/subscriptions; recurring charges; taxes; proposal validity and rate card for approved changes.

7. Commercial, Legal and Submission Conditions

7.1 Ownership, Confidentiality and General Conditions

- All project-specific designs, editable design files, Umbraco templates, content types, custom code, configurations, scripts, migration tools, mappings, documentation and digital assets shall become NADEC property upon completion of the agreed commercial obligations.
- The vendor shall not reuse or disclose NADEC-specific material without prior written approval and shall sign an NDA where required.
- The vendor shall disclose all third-party software, fonts, images, packages, licenses and restrictions and shall not create avoidable vendor lock-in.
- NADEC may accept or reject proposals, request clarification, conduct presentations, negotiate scope and price, award all or part of the scope, verify references, or amend/cancel the RFP without obligation.

7.2 Submission

Proposals shall be submitted electronically by the stated deadline. Technical and commercial proposals shall be separate where required by NADEC Procurement. The commercial proposal must provide a firm price for mandatory Deliverable 1 and a separately identified optional price for Deliverable 2, including assumptions, exclusions, taxes, licenses and recurring charges. NADEC may award Deliverable 1 only or activate Deliverable 2 later through written request.

Submission Contact	[Name]
Email	[Email Address]
Deadline	[Date and Time]
Proposal Validity	Minimum 90 days

Appendix A - Mandatory Compliance Matrix

The vendor shall mark its compliance and provide the proposal section or evidence reference. Any partial or non-compliance must include the proposed alternative and impact.

Requirement	Status (Y / P / N)	Comments / Proposal Reference
Deliverable 1: complete discovery, UX, bilingual responsive UI, design system and production-ready static front-end templates		
Any additional page/template/component requested by Marketing and D&T		
Optional Deliverable 2: complete supported Umbraco CMS implementation, if requested by NADEC		
Deliverable 1 technology: HTML5, CSS3, JavaScript and either the latest stable Bootstrap or Tailwind CSS version approved by D&T		
Umbraco/.NET/SQL versions supported and approved by D&T		
Arabic RTL and English LTR culture variants and localized URLs		
Reusable content types, blocks and flexible governed page building		
Roles, permissions, review/approval/publishing workflows and audit trail		
Preview, scheduling, versioning, rollback and recycle-bin recovery		
Media library, global settings and language-specific SEO fields		
Bilingual search, secure forms and approved integrations		
Legacy content/data/media migration, reconciliation and exception reporting		
URL preservation and tested 301 redirects		
Technical/on-page SEO, sitemap, robots, hreflang, canonical and structured data		
Performance/Core Web Vitals, WCAG 2.1 AA and browser/mobile testing		
Secure development, secrets management, logging, backup and restore		
Complete UAT, deployment, cutover, rollback, training and handover		
[60/90]-day warranty/hypercare and optional ongoing support pricing		

Appendix B - Commercial Pricing and Payment Schedule

The vendor shall provide a firm subtotal for mandatory Deliverable 1 and a separate optional subtotal for Deliverable 2. All optional services, recurring costs, licenses, taxes, assumptions and exclusions shall be clearly identified.

Item	Description	Cost (SAR)
1.1	D1 - Discovery, assessment, sitemap, user journeys and wireframes	
1.2	D1 - Bilingual responsive UI, prototypes and revisions	
1.3	D1 - Design system, editable design source files, HTML5/CSS3/JavaScript templates using approved Bootstrap or Tailwind CSS, and handover	
D1	Deliverable 1 Subtotal - Website Design and Static Front-End Templates	
2.1	Optional D2 - Umbraco architecture, environments, content model and workflows	
2.2	Optional D2 - Umbraco integration of approved D1 templates, search, forms and integrations	
2.3	Optional D2 - Legacy migration, reconciliation, redirects and cutover	
2.4	Optional D2 - SEO, accessibility, performance, security and testing	
2.5	Optional D2 - Deployment, training, documentation, warranty and handover	
D2	Optional Deliverable 2 Subtotal - Umbraco CMS Implementation	
O1	Optional ongoing maintenance and support	
O2	Optional ongoing SEO services	
O3	Third-party licenses/subscriptions and recurring charges	
	Taxes	
	Total Proposal Cost (Mandatory and Optional Items)	

Proposed Payment Milestones

Milestone	Acceptance Evidence	%	Amount
D1 kickoff	Approved design work plan and discovery approach		
D1 wireframes	Approved sitemap, journeys and wireframes		
D1 final acceptance	Approved designs, prototypes, design system, static HTML/CSS/JavaScript templates and complete source files		
Optional D2 architecture	Approved Umbraco architecture, content model, implementation and migration plans		
Optional D2 staging/UAT	Feature-complete staging site and approved UAT results		
Optional D2 migration/go-live	Approved migration reconciliation, redirects, production deployment and go-live		
Optional D2 final acceptance	Hypercare completion, training, documentation and handover		

--- End of Request for Proposal ---