

IN RESPONSE TO NADEC'S REQUEST FOR PROPOSAL – WEBSITE REDESIGN

NADEC Website Redesign

Commercial Proposal

Structured deliverable-for-deliverable against RFP Appendix B: a firm fixed price for the mandatory Deliverable 1 (Website Design), with Deliverable 2 (Umbraco CMS) and all optional services separately identified and activated only on NADEC's written instruction.

Deliverable 1 Firm Fixed Price

Deliverable 2 Optional, Separately Priced

Validity 90 Calendar Days

REFERENCE NO.

COX-2026-NADEC-01

DOCUMENT

Commercial Proposal

DATE

July 2026

CURRENCY

SAR (Saudi Riyal)

Firm

DELIVERABLE 1 – FIXED PRICE

Optional

DELIVERABLE 2 – PRICED ON ACTIVATION

TAGLINE

Built on Delivery. Retained by Trust.

EXECUTIVE OVERVIEW

Commercial Summary

A transparent, fixed-price commercial proposal for the successful delivery of the NADEC Website Redesign project, providing predictable costs, milestone-based payments, and clearly defined commercial commitments.

COMMERCIAL SNAPSHOT

COMMERCIAL MODEL Firm Fixed Price Delivered under a fixed-price engagement — budget certainty with no hidden development charges for the agreed scope.	PAYMENT METHOD Milestone Based Payments linked to predefined milestones, invoiced upon successful completion and formal acceptance of each stage.	PROPOSAL VALIDITY 90 Days Calendar days Valid for ninety (90) calendar days from submission — sufficient time for evaluation and approval.	DELIVERY DURATION 8 Weeks Kickoff to handover Estimated duration subject to timely approvals, stakeholder feedback, and availability of project information.
---	--	--	--

COMMERCIAL ENGAGEMENT FLOW



Each stage is governed by formal approvals, milestone reviews, and transparent project communication to ensure successful delivery within the agreed commercial framework.

COMMERCIAL HIGHLIGHTS

- ✓ Fixed Commercial Value

✓ Milestone-Based Payments

✓ Complete Source Code & Design Ownership

✓ Documentation & Knowledge Transfer
- ✓ No Hidden Charges

✓ Transparent Scope Definition

✓ Dedicated Project Management

✓ Optional Future Expansion

EXECUTIVE STATEMENT

Code-OX Technologies proposes a commercially transparent engagement model designed to deliver maximum value while minimizing project risk. The fixed-price approach, milestone-based payment structure, and clearly defined deliverables provide NADEC with predictable budgeting, controlled project execution, and complete ownership of all approved project deliverables upon successful completion.

INVESTMENT RATIONALE

Investment Overview

The proposed engagement covers the complete delivery of the mandatory website redesign, providing a structured approach from discovery and user experience through front-end implementation, documentation, and project handover. Each phase contributes to building a scalable, maintainable, and future-ready digital platform aligned with NADEC's strategic objectives.

TOTAL INVESTMENT — DELIVERABLE 1

Firm fixed price, milestone-based payment. Full breakdown on page 5.

SAR 22,000

Excl. VAT · SAR 25,300 incl. VAT

WHERE YOUR INVESTMENT CREATES VALUE

1 Discovery & User Experience

Purpose — Establish a strategic foundation by understanding business objectives, stakeholder expectations, and user requirements before design and development commence.

ACTIVITIES

- Project Initiation
- Stakeholder Workshops
- Business Requirement Gathering
- Existing Website Assessment
- Information Architecture
- Sitemap Planning
- User Journey Definition
- Wireframe Creation
- UX Validation

DELIVERABLES

- ✓ Discovery Report
- ✓ Information Architecture
- ✓ User Flows
- ✓ Wireframes
- ✓ UX Recommendations

Outcome — Provides a clear roadmap for the project, reducing implementation risks and ensuring alignment between business goals and user expectations.

2 Design & Front-End Development

Purpose — Create a modern bilingual digital experience supported by reusable design standards and production-ready front-end templates.

ACTIVITIES

- UI Design
- Responsive Design
- Arabic (RTL) & English (LTR) Layouts
- Enterprise Design System
- Interactive Prototypes
- HTML5 Development
- Tailwind CSS
- Responsive Components
- Accessibility Optimisation

DELIVERABLES

- ✓ High-Fidelity UI
- ✓ Design System
- ✓ Interactive Prototype
- ✓ Responsive Templates
- ✓ Front-End Components

Outcome — Delivers a consistent, scalable, and high-performance user interface ready for future CMS integration.

3 Project Delivery & Knowledge Transfer

Purpose — Ensure a smooth project closure by delivering all approved assets, documentation, and knowledge required for long-term ownership.

ACTIVITIES

- Quality Assurance
- Technical Documentation
- Source File Preparation
- Component Library
- Knowledge Transfer
- Final Review
- Handover Support

DELIVERABLES

- ✓ Editable Design Files
- ✓ Source Code
- ✓ Documentation
- ✓ Component Library
- ✓ Project Handover

Outcome — Provides NADEC with complete ownership of project deliverables and the resources required to maintain and expand the platform independently.

COMMERCIAL VALUE PROPOSITION

Strategic Planning

A structured discovery process reduces uncertainty and establishes a clear project roadmap.

Enterprise Quality

Modern design practices, responsive development, and accessibility standards ensure a professional digital experience.

Operational Efficiency

Reusable components and comprehensive documentation simplify future updates and reduce maintenance effort.

Long-Term Ownership

All approved deliverables, source files, and documentation are transferred to NADEC, ensuring complete operational independence.

BUSINESS VALUE

The investment is focused on delivering measurable business value through strategic planning, enterprise-grade design, production-ready front-end development, and complete project handover. This approach ensures that NADEC receives a high-quality digital solution designed for long-term sustainability and future growth.

SCOPE OF ENGAGEMENT

Included Services

The proposed commercial engagement includes all services required to successfully deliver the approved website design package. From strategic planning and user experience to front-end development and project handover, each activity is delivered under the agreed fixed-price engagement to ensure a structured, transparent, and high-quality implementation.

SERVICE PORTFOLIO

01 Discovery & Strategy

Purpose — Establish a comprehensive understanding of NADEC's business objectives, user needs, and project requirements to build a strong foundation for the design and development phases.

SERVICES INCLUDED

- Stakeholder Discovery Workshops
- Business Requirement Analysis
- Existing Website Assessment
- Content Structure Review
- Information Architecture Planning
- Sitemap Definition
- User Journey Mapping
- UX Planning Sessions
- Project Requirement Validation

KEY DELIVERABLES

- ✓ Discovery Report
- ✓ Approved Sitemap
- ✓ User Journey Documentation
- ✓ Information Architecture
- ✓ Wireframes

Business Outcome — A clearly defined project direction that minimizes implementation risks, aligns stakeholder expectations, and supports efficient project execution.

02 UX & UI Design

Purpose — Design an intuitive, visually engaging, and bilingual user experience that reflects NADEC's corporate identity while ensuring accessibility, consistency, and responsiveness across all devices.

SERVICES INCLUDED

- Low-Fidelity Wireframes
- High-Fidelity UI Design
- Responsive Layout Design
- Arabic (RTL) Interface Design
- English (LTR) Interface Design
- Interactive Prototypes
- Enterprise Design System
- Typography & Colour Standards
- Component Library Design

KEY DELIVERABLES

- ✓ Responsive UI Designs
- ✓ Interactive Prototype
- ✓ Enterprise Design System
- ✓ Reusable UI Components
- ✓ Design Specifications

Business Outcome — A modern, scalable, and user-centric digital experience that improves usability, strengthens brand consistency, and supports future enhancements.

03 Front-End Development

Purpose — Convert approved designs into production-ready front-end templates using modern web technologies, ensuring high performance, accessibility, and seamless integration with future CMS implementations.

SERVICES INCLUDED

- Semantic HTML5 Development
- Tailwind CSS Implementation
- Responsive Front-End Templates
- Interactive JavaScript Components
- Cross-Browser Compatibility
- Mobile Optimization
- Performance Optimization
- Accessibility Best Practices
- Code Review & Quality Assurance

KEY DELIVERABLES

- ✓ Production-Ready Templates
- ✓ Responsive Components
- ✓ Clean Source Code
- ✓ Reusable Front-End Library
- ✓ Optimized Assets

Business Outcome — A high-quality front-end codebase that is maintainable, scalable, and ready for integration into enterprise content management platforms.

04 Project Delivery & Handover

Purpose — Ensure a successful project completion through comprehensive documentation, quality assurance, knowledge transfer, and formal handover of all approved deliverables.

SERVICES INCLUDED

- Final Quality Assurance
- Technical Documentation
- Editable Source Files
- Design Asset Packaging
- Component Documentation
- Developer Handover
- Knowledge Transfer Sessions
- Final Project Review
- Delivery Support

KEY DELIVERABLES

- ✓ Editable Figma Files
- ✓ Source Code Package
- ✓ Technical Documentation
- ✓ Component Library
- ✓ Handover Documentation

Business Outcome — Complete ownership of all approved project assets, enabling NADEC to independently maintain, enhance, and expand the website without vendor dependency.

ENGAGEMENT DELIVERABLES

Strategy

Business-aligned planning and information architecture.

Design

Modern bilingual user interface and reusable design system.

Development

Responsive front-end templates built using modern technologies.

Handover

Complete documentation, source files, and knowledge transfer.

EXECUTIVE CALLOUT

Every service included in this commercial proposal contributes to the successful delivery of a production-ready website design package. The engagement covers the complete project lifecycle — from strategic planning and user experience through front-end implementation and final handover — ensuring that NADEC receives a high-quality, maintainable, and future-ready digital solution within the agreed commercial scope.

COMMERCIAL STRUCTURE

Commercial Breakdown

The proposed commercial engagement is structured as a single fixed-price package covering all activities required to successfully deliver Deliverable 1. The package includes strategic planning, user experience, interface design, front-end development, documentation, and final project handover. Optional services can be engaged separately based on future business requirements. Structured to match RFP Appendix B; all prices stated in Saudi Riyals (SAR).

PRIMARY COMMERCIAL PACKAGE

Website Design & Front-End Development

DELIVERABLE 1 · MANDATORY, FIRM FIXED PRICE

SAR 22,000
EXCL. VAT

A complete end-to-end engagement covering strategy, design, responsive front-end development, documentation, and project handover.

DISCOVERY & PLANNING

- ✓ Stakeholder Workshops
- ✓ Business Requirement Analysis
- ✓ Website Assessment
- ✓ Information Architecture
- ✓ Sitemap Development
- ✓ User Journey Definition

UX & UI DESIGN

- ✓ Wireframes
- ✓ High-Fidelity UI Design
- ✓ Responsive Design
- ✓ Arabic (RTL) & English (LTR)
- ✓ Interactive Prototype
- ✓ Enterprise Design System

FRONT-END DEVELOPMENT

- ✓ Semantic HTML5
- ✓ Tailwind CSS
- ✓ JavaScript Components
- ✓ Responsive Templates
- ✓ Cross-Browser Compatibility
- ✓ Accessibility & Performance

PROJECT DELIVERY

- ✓ Editable Figma Files
- ✓ Front-End Source Code
- ✓ Technical Documentation
- ✓ Component Library
- ✓ Knowledge Transfer
- ✓ Final Handover

Engagement Outcome — A complete production-ready website design package that is scalable, maintainable, and ready for future CMS implementation while ensuring full ownership of all approved deliverables. VAT (15%): SAR 3,300 · Total incl. VAT: SAR 25,300.

OPTIONAL FUTURE SERVICES

AVAILABLE ON REQUEST

These services are outside the current commercial engagement and may be activated separately as future work.

ENTERPRISE CMS

- Umbraco CMS Implementation
- Content Modelling
- Editorial Workflows

CONTENT MIGRATION

- Legacy Website Migration
- Media Migration
- URL Redirection
- Content Validation

SUPPORT & MAINTENANCE

- Annual Maintenance
- Technical Support
- Performance Monitoring
- Security Updates

DIGITAL SERVICES

- SEO Optimization
- Analytics Integration
- Third-Party Integrations

COMMERCIAL INCLUSIONS

Fixed Commercial Price

A single agreed investment covering the complete Deliverable 1 scope.

No Hidden Costs

No additional development charges for activities included within the approved project scope.

Milestone Billing

Payments linked to agreed project milestones and formal acceptance.

Complete Ownership

All approved designs, source code, documentation, and project assets are transferred to NADEC upon project completion and fulfilment of the agreed commercial obligations.

Transparent Engagement

Clearly defined deliverables, responsibilities, and commercial commitments throughout the project lifecycle.

Future Scalability

The solution is designed to support future enhancements, CMS implementation, and additional digital services without requiring a complete redesign.

EXECUTIVE STATEMENT

This commercial package has been designed to provide NADEC with a comprehensive, fixed-price engagement covering every stage of the website design process. By combining strategic planning, enterprise design, modern front-end development, and complete project handover into a single commercial offering, the proposal delivers both immediate project value and a strong foundation for future digital growth.

03 · PAYMENT MILESTONES

Payment Milestones

Payment is milestone-based against formal acceptance evidence. Deliverable 2 milestones apply only if the optional deliverable is activated.

MILESTONE	% OF D1 PRICE	AMOUNT (SAR)
D1-1 Kickoff, discovery, approved IA & user journeys	30%	6,600
D1-2 Approved wireframes & design direction	30%	6,600
D1-3 Deliverable 1 formal written acceptance (final designs, prototypes, static templates, source handover)	40%	8,800
Total — Deliverable 1 (Excl. VAT)	100%	22,000

Deliverable 2 payment milestones (RFP §5.1 gates D2-1 through D2-4) are proposed at the point of activation, tied to its own confirmed price.

DELIVERY GOVERNANCE BEHIND EACH MILESTONE

Each payment gate maps to a stage-gate in Code-OX's delivery lifecycle (kickoff → discovery → UX/UI design → front-end development → testing & QA → client review & approval → deployment/go-live → hypercare), with weekly progress reporting, a shared risk register, and documented change control throughout — not a single lump-sum release at the end.

04 · CONDITIONS

Commercial Conditions

- All optional services (content writing, translation, photography, video, stock media, hosting procurement, paid campaigns, managed services) are separately priced and outside the base Deliverable 1 fee unless explicitly included.
- All third-party packages, commercial licences, subscriptions, recurring costs, and renewal obligations are disclosed and separately identified; Codeox remains accountable for subcontractors and third-party components.
- Changes to approved scope are priced against an agreed change rate card following documented impact assessment and written NADEC approval.
- Prices are held firm for the stated proposal validity of 90 days from submission.

05 · OWNERSHIP & CONFIDENTIALITY

Ownership & Confidentiality

Codeox acknowledges and accepts the RFP's commercial and legal conditions, including:

- All project-specific designs, editable files, Umbraco templates, content types, custom code, configurations, scripts, migration tools, mappings, documentation, and digital assets become NADEC property upon completion of the agreed commercial obligations.
- Codeox will not reuse or disclose NADEC-specific material without prior written approval and will sign an NDA where required.
- All third-party software, fonts, images, packages, and licences are disclosed, with no avoidable vendor lock-in.
- NADEC may accept or reject proposals, request clarification, conduct presentations, negotiate scope and price, award all or part of the scope, verify references, or amend/cancel the RFP without obligation.

06 · SUBMISSION DETAILS

Submission Details

Reference No. COX-2026-NADEC-01	Proposal Validity 90 calendar days from submission
Submitted To Nasser Mansour Bin Fawzan, Officer – Procurement (Admin Services), NADEC (na.binfawzan@nadec.com.sa)	Submitted By Shabeeb K, Head of Operations, Codeox Technologies

CONTACT FOR COMMERCIAL QUESTIONS	
CONTACT Shabeeb K, Head of Operations	EMAIL & PHONE shabeeb.k@code-ox.com +966 535 716 437